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Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
 

Reference No. 5330-20-STANFORD 
 

The Owner invites tenders 
for: 

Approximately 1250m of watermain replacement and associated 
service renewals, 100m of Sanitary Sewer replacement, 1.2km of 
road rehabilitation including curb, sidewalk, multi-use pathway, 
lighting, raingardens, infiltration piping, catchbasins, plantings and 
street furniture. 

 
Digital (pdf) copies of the 
Contract Documents are 
available for no charge: BC Bid (www.bcbid.gov.bc.ca) 

 City of Parksville (www.parksville.ca) 
 

Tenders are scheduled to 
close: 

Tender Closing 
Time: 2:00 pm local time 

 

 
Tender Closing 
Date: August 27, 2026 

 
 
Address: 

ELECTRONIC SUBMISSIONS VIA EMAIL 
TO:  

  melliott@islengineering.com 
 
 

 
 

 

 

Submissions must be emailed as a pdf attachment to the above 
listed email address. 
 
Please note: Email submissions could be delayed or rejected by the 
ISL’s email security system. The onus is on the tenderers to make 
sure ISL receives the email submission. 
 

Name of Owner’s 
representative:  Mike Elliott, Mid-Island Lead, Nanaimo Office  

 ISL Engineering and Land Services  
 melliott@islengineering.com 
 250-361-3230 
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(FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER STANDARD DOCUMENTS OF 

THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS.) 

 

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” 

CONTAINED IN THE EDITION OF THE PUBLICATION 

“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN ARTICLE 2.2 BELOW)  

 

Owner: The City of Parksville 

  

Contract: Stanford Ave E Transportation and Utility Improvements 

 

Reference No. 5330-20-STANFORD 

 
 

1.0 Introduction 1.1 These Instructions apply to and govern the preparation of tenders for this 

Contract. The Contract is generally for the following work: 

  
   Approximately 1250m of watermain replacement and associated service 

renewals, 100m of Sanitary Sewer replacement, 1.2km of road rehabilitation 

including curb, sidewalk, multi-use pathway, lighting, raingardens, infiltration 

piping, catchbasins, plantings and street furniture. 

    

  1.2 Direct all inquiries regarding the Contract, to:  

    

Mike Elliott, Mid-Island Lead, Nanaimo Office 

   ISL Engineering and Land Services 

    

   Address: ISL Engineering and Land Services 

    #401, 495 Dunsmuir St. 

    Nanaimo, BC 

    V9R 6B9 

   Phone: 250-361-3230 

   Email: melliott@islengineering.com 

    

2.0 Tender 

Documents 

2.1 The tender documents which a tenderer should review to prepare a tender consist 

of all of the Contract Documents listed in Schedule 1 entitled “Schedule of 

Contract Documents”.  Schedule 1 is attached to the Agreement which is included 

as part of the tender package.  The Contract Documents include the drawings 

listed in Schedule 2 to the Agreement, entitled “List of Contract Drawings”. 

   
 

  2.2 A portion of the Contract Documents are included by reference.  Copies of these 

documents have not been included with the tender package.  These documents 

are the Instructions to Tenderers - Part II, General Conditions, Specifications and 

Standard Detail Drawings. They are those contained in the publication entitled 

“Master Municipal Construction Documents - General Conditions, Specifications 

and Standard Detail Drawings”. Refer to Schedule 1 to the Agreement or, if not 

specified in Schedule 1, then the applicable edition shall be the most recent 

edition as of the date of the Tender Closing Date. All sections of this publication 

are by reference included in the Contract Documents. 
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  2.3 Any additional information made available to tenderers prior to the Tender Closing 

Time by the Owner or representative of the Owner, such as geotechnical reports 

or as-built plans, which is not expressly included in Schedule 1 or Schedule 2 to 

the Agreement, is not included in the Contract Documents.  Such additional 

information is made available only for the assistance of tenderers who must make 

their own judgment about its reliability, accuracy, completeness and relevance to 

the Contract, and neither the Owner nor any representative of the Owner gives 

any guarantee or representation that the additional information is reliable, 

accurate, complete or relevant.  

    

3.0 Submission 

of Tenders 

3.1 Tenders must be submitted as a pdf attachment to the email address below with 

the subject line 5330-20-STANFORD Tender Submission: 

    

   on or before  
   Tender Closing Time: 2:00 pm local time 

   Tender Closing Date: August 27, 2026 

   At 

 Address: 

 
ELECTRONIC SUBMISSIONS  
VIA EMAIL TO:  

  melliott@islengineering.com 
  

 

    

  3.2 Late tenders will not be accepted or considered, and will be returned unopened. 

    

  3.3 Depending on the available funds to complete the work program, the scope of the 

work may be decreased due to budget constraints.  The Owner reserves the right 

to reduce or remove projects based on available funds. 

    

4.0 Additional 

Instructions 

to Tenderers 

4.1 Completing the Form of Tender 
 

The submitted Form of Tender must be legible, written in ink, or by typewriter and 

ALL ITEMS MUST BE BID, unless the Form of Tender specifically permits 

otherwise, with the price for every item and other extras clearly shown.  Each page 

must be initialed by the Tenderer. 
 

The Tenderer shall be deemed to have satisfied themself as to the sufficiency of 

their tender for the work and of the unit and lump sum prices stated in the Form of 

Tender.  These unit prices shall cover all costs including overhead, profit and tax, 

except for the Goods and Services Tax as explained in the following paragraphs of 

this section, for carrying out the works and their obligations under this Contract. 
 

 

The "Amount" column shall be totaled in groups of items as shown and each total 

for a group of items shall be carried to the Summary Sheet for insertion in the 

appropriate place.  The totals for all groups of items shall be added to give the 

Total Tender Price, Goods and Services Tax of 5% shall be calculated separately 

then added to arrive at the Total Tender Price including GST 
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  4.2  Right to Accept or Reject Tenders 
 
The Owner reserves the right to reject any or all tenders or to accept any tender should 
it be deemed in the interest of the Owner to do so.  The lowest tender will not necessarily 
be accepted. 
 

For each item listed in the Form of Tender, there shall be a reasonable unit price.  Under 
no conditions will an unbalanced tender be considered.  The Contract Administrator will 
be the sole judge of such matters.   Any tender considered to be unbalanced shall be 
rejected by the Owner. 
 

Without limiting the generality of the foregoing, any tender may be disqualified or 

rejected which is incomplete, obscure or irregular, which had erasures or corrections in 

the Form of Tender, in which prices are omitted or which has an insufficient or irregular 

Surety. 
 

A bid may be rejected if the bidder, or persons associated with the bidder, is or has been 

involved in litigation with the Owner. 

 

  4.3  Contacting City Staff and Officials 
 

   4.3.1 Prior to the deadline date for submission Tenderers must not contact any other 
representative of the City regarding this Tender. Unauthorized contact with any City 
representatives, including members of City Council, may be cause for the rejection of 
the proponent’s proposal. 
 

  4.4  The following amendments reference Instructions to Tenderers - Part II: 
 
5.2.2S Tender 

Requirements 
Cash, Bank Draft, 
Letter of Credit 

Delete entire paragraph 
 
 
   

   
4.5 

  
Permits 
 

 

   4.5.1 A permit for Work in City Property is required to be secured from the City of Parksville 

before any on-site activities can begin. The Contractor is required to secure this permit 

and adhere to the conditions therein. 

 
   4.5.2 A permit for City Fire Hydrant Use is required to be secured from the City of Parksville 

before any use of a City fire hydrant. The Contractor is required to secure this permit 
and adhere to the conditions therein. 
 

  4.6 
 

Traffic Control 

  

 

   4.6.1 Traffic Control for the project shall be as outlined in City of Parksville Bylaws, MMCD 
Section 01 55 00, and as required by applicable permits. 
 

  4.7  Hours of Work 
 

   4.7.1 The hours of work must not extend beyond 0700 h and 2100 h, inclusive, daily.  The 
Contractor shall schedule their work within these hours and will not be permitted to 
commence work earlier than 0700 h and/or work later than 2100 h, except as authorized 
by the Contract Administrator. 
 

   4.7.2 No Sunday work will be permitted except in case of emergency and then only with written 
permission of the Contract Administrator and to such extent as they deem necessary. 
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   4.7.3 In case the Contractor desires to work on a day which is a statutory holiday, they shall 
notify the Contract Administrator in writing at least four (4) days in advance of such 
holiday, stating those places where said work will be conducted.  In case the Contractor 
fails to give such notice in advance of any statutory holiday, no work within the terms of 
the Contract shall be done on such holiday. 
 

   4.7.4 The City reserves the right not to allow any work to be undertaken on Statutory 
Holidays. 
 

   4.7.5 If the contractor wishes to work on a Sunday, Statutory Holiday or exceeds the working 

days as specified in the Contract, they shall be responsible for inspection costs incurred 

for each working day beyond the noted time subject to the Provisions of the General 

Conditions.  The applicable cost will be $1,500.00 per working day, excluding overtime 

work which will be subject to the provisions of Clause 4.8 - 'Overtime Work' of the 

Instructions to Tenderers. 
 

  4.8  Overtime Work 
 

   4.8.1 The Contractor should not schedule construction work requiring inspection in excess of 

the standard 40-hour working week. 
 

   4.8.2 With approval of the Contract Administrator, extended working hours on working days 

will be permitted for operations which must be completed on that date. 
 

   4.8.3 The Contractor will be charged for the costs of inspection required during overtime 

hours, during weekends and during statutory holidays.  Overtime hours will be 

determined in accordance with the Employment Standards as set by the Province of 

B.C. 
 

  4.9  Milestone Date 
    

 

The City of Parksville requires top lift paving and line marking to be completed no later 
than August 27, 2027. The project may not be substantially complete due to 
landscaping, but the road/sidewalks/trail should be open to use without construction 
interference. 
 

  4.10  Note that the MMCD (this Contract is based on the 2019 Edition) must be purchased 

separately from:  
 

MMCD 

102, 211 Columbia Street 

Vancouver, BC  V6A 2R5 
 

Phone:  604-681-0295 

Fax:  604-681-4545 

Email:  admin@mmcd.net 
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FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS 

AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. 

 

 

Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

To Owner:   
   

WE, THE 
UNDERSIGNED: 

1.1 have received and carefully reviewed all of the Contract Documents, including the 
Instructions to Tenderers, the specified edition of the “Master Municipal 
Construction Documents - General Conditions, Specifications and Standard Detail 
Drawings” and the following Addenda: 

   
   
   
  (ADDENDA, IF ANY) 

   
 1.2 have full knowledge of the Place of the Work, and the Work required; and 
   
 1.3 have complied with the Instructions to Tenderers; and 

   
ACCORDINGLY WE 
HEREBY OFFER: 

2.1 to perform and complete all of the Work and to provide all the labour, equipment 
and material all as set out in the Contract Documents, in strict compliance with the 
Contract Documents; and 

   
 2.2 to achieve Substantial Performance of the Work on or before 220 Days from the 

Commencement Date noted in the Notice to Proceed  and  
   
 2.3 to do the Work for the price, which is the sum of the products of the actual 

quantities incorporated into the Work and the appropriate unit prices set out in 
Appendix 1, the “Schedule of Quantities and Prices”,  plus any lump sums or 
specific prices and adjustment amounts as provided by the Contract Documents. 
For the purposes of tender comparison, our offer is to complete the Work for the 
“Tender Price” as set out on Appendix 1 of this Form of Tender. Our Tender Price 
is based on the estimated quantities listed in the Schedule of Quantities and 
Prices, and excludes HST.  

   
WE CONFIRM: 3.1 that we understand and agree that the quantities as listed in the Schedule of 

Quantities and Prices are estimated, and that the actual quantities will vary. 
   
 3.2 that we understand and agree that the Owner is in no way obligated to accept this 

Tender. 
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WE CONFIRM: 4.1 that the following appendices are attached to and form a part of this tender:  
   
  4.1.1   the appendices as required by paragraph 5.3 of the Instructions to 

Tenderers – Part II; and 
   
  4.1.2   the Bid Security as required by paragraph 5.2 of the Instructions to 

Tenderers – Part II.  
   
WE AGREE: 5.1 that this tender will be irrevocable and open for acceptance by the Owner for a 

period of (60) calendar days from the day following the Tender Closing Date and 
Time, even if the tender of another tenderer is accepted by the Owner. If within 
this period the Owner delivers a written notice (“Notice of Award”) by which the 
Owner accepts our tender we will: 

   
  5.1.1   within 10 Days of receipt of the written Notice of Award deliver to the 

Owner: 
   
  .1 a Performance Bond and a Labour and Material Payment Bond, 

each in the amount of 50% of the Contract Price, covering the 
performance of the Work  including the Contractor’s obligations 
during the Maintenance Period, issued by a surety licensed to 
carry on the business of suretyship in the province of British 
Columbia, and in a form acceptable to the Owner; 
 

.2 a Baseline Construction Schedule, as provided by GC 4.6.1;  
 

.3 a “clearance letter” indicating that the tenderer is in Worksafe BC 
compliance; and 
 

.4 
 
 
.5 

a copy of the insurance policies as specified in GC 24 indicating 
that all such insurance coverage is in place and; 
 
a signed “Living Wage Employer Declaration” as provided in SGC 
4.8.3 and found in Section E of the tender documents; and 

   
  5.1.2   within 2 Days of receipt of written “Notice to Proceed”, or such longer time 

as may be otherwise specified in the Notice to Proceed, commence the 
Work; and 

   
  5.1.3   sign the Contract Documents as required by GC 2.1.2. 
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WE AGREE: 6.1 that, if we receive written Notice of Award of this Contract and, contrary to 

paragraph 5 of this Form of Tender, we: 
   
  6.1.1  fail or refuse to deliver the documents as specified by paragraph 5.1.1 of 

this Form of Tender; or 
   
  6.1.2  fail or refuse to commence the Work as required by the Notice to Proceed, 

then such failure or refusal will be deemed to be a refusal by us to enter 
into the Contract and the Owner may, on written notice to us, award the 
Contract to another party.  We further agree that, as full compensation on 
account of damages suffered by the Owner because of such failure or 
refusal, the Bid Security shall be forfeited to the Owner, in an amount equal 
to the lesser of: 

   
  6.1.3  the face value of the Bid Security; and 
   
  6.1.4  the amount by which our Tender Price is less than the amount for which the 

Owner contracts with another party to perform the Work. 
   
OUR ADDRESS IS AS 
FOLLOWS: 

 
 

   
   
   
  Phone:  

  Fax:  

  Email:  

  Attention:  

   
  This Tender is executed this 

 
  
_______ day of ______________________, 20 ______. 

   
  Contractor: 

 
   
  (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

   
 

  (AUTHORIZED SIGNATORY) 

   
 

  (AUTHORIZED SIGNATORY) 
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FORM OF TENDER - APPENDIX 1 
 

Stanford Ave E Transportation and Utility Improvements 

CONTRACT NO. 5330-20-STANFORD 
 

SCHEDULE OF QUANTITIES AND PRICES 

 

(See paragraph 5.3.1 of the Instructions to Tender - Part II) 
 

(All prices and Quotations including the Contract Price shall include all Taxes) 
 

TENDER SUMMARY SHEET 

 

DIVISION TITLE AMOUNT 

01 GENERAL REQUIREMENTS  

03 CONCRETE  

26 ELECTRICAL  

31 EARTHWORK  

32 ROADS AND SITE IMPROVEMENTS  

33 UTILITIES  

34 TRANSPORTATION  

 

Subtotal Price 

GST @ 5% 

TOTAL 

 
$ - 

 
$ - 

 
$ - 
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 1 - GENERAL REQUIREMENTS 

01 45 00S – Quality Control 

1.01 1.3.1S Project Specific Quality Control Lump sum 1   

01 53 01 - Temporary Facilities 

1.02 1.9.2S Mobilization / Demobilization Lump sum 1   

01 55 00 - Traffic Control, Vehicle Access and Parking 

1.03 1.5.2S Traffic Management and Traffic Control Lump sum 1   

01 57 01 - Environmental Protection 

1.04 1.6.1S Environmental Protection Lump sum 1   

DIVISION 1 - GENERAL REQUIREMENTS (to be carried forward to the TENDER 

SUMMARY SHEET) …. 
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 3 - CONCRETE 

03 30 20 - Concrete Walks, Curbs and Gutters 

3.01 1.4.3S Barrier Curb & Gutter   All types excluding 

Type F, Including Gravels 

Lineal 

Metre 
2335   

3.02 1.4.10S Concrete Curb & Gutter    Type F per detail on 

sheet 03, Including Gravels 

Lineal   

Metre 
380   

3.03 1.4.5 Concrete Walks, Infill Strips, and Walkways 

including Ramps and Granular Base 

100mm thickness, broom finish 

Square 

Metre 

1955   

3.04 1.4.6 Residential Driveway Crossings 

150mm thickness c/w ramps and granular base 

Square 

Metre 

455   

3.05 1.4.6 Commercial Driveway Crossings 

200mm thickness c/w ramps and granular base 

Square 

Metre 

545   

3.06 1.4.5 Concrete Residential Driveway Restoration 

150mm thickness 

Square 

Metre 

135   

3.07 1.4.5 Concrete Residential Driveway Restoration 

200mm thickness 

Square 

Metre 

15   

3.08 1.4.11S Side Inlet Curb Cut 

c/w steel inlet cover and sediment pad as per 

details on sheet 03 

Each 21   

3.09 1.4.12S Steel Inlet Curb Cover In Type F Curb Each 12   

3.10 

1.4.8 

Adjustments to Frames, Covers, Lids, Valve, 

Junction Boxes, Catchbasins, Inspection 

Chambers 

Each 10 

  

3.11 1.4.13S Bus Landing TWSI  

Yellow, Cast in Place, Elongated Bars 

1200mm x 1500mm 

Each 2   

3.12 1.4.13S Tactile Walking Surface Indicators  

Yellow, Cast in Place, 610mm x 910mm 

Each 108   

03 40 01 - Pre-Cast Concrete 

3.13 1.4.2 Concrete Block Retaining Wall Square 

Metre 

33   

3.14 1.4.4 
Pre-Cast Concrete Low Barrier 

460mm  
Each 13   

DIVISION 3 - CONCRETE (to be carried forward to the TENDER SUMMARY SHEET) ….  
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 26 - ELECTRICAL 

26 56 01 – Roadway Lighting 

26.01 1.9.4S Type B Concrete Base Each 9   

26.02 1.9.4S Type C Concrete Base Each 36   

26.03 1.9.5S 53mm RPVC Conduit and Wiring Lineal metre 2300   

26.04 1.9.6S 5m Pedestrian Luminaire Pole Each 9   

26.05 1.9.6S 7.6m Roadway Luminaire Pole Each 17   

26.06 1.9.6S 
7.6m Roadway Luminaire Pole c/w Rear 

Mounted Pedestrian Luminaire 
Each 16   

26.07 1.9.6S 
Modify - Exist. Luminaire Pole - Remove 

Exist. Luminaire, Install New LED Luminaire 
Each 13   

26.08 1.9.6S 
Relocate & Modify - Exist. Luminaire Pole on 

to New Concrete Base, Remove Exist. 

Luminaire, Install New LED Luminaire 

Each 3   

26.09 1.9.7S Type 10 Plastic Junction Box Each  5   

26.10 1.9.7S Type 11 Plastic Junction Box Each 30   

26.11 1.9.8S Electrical Removals Lump Sum 1   

DIVISION 26 - ELECTRICAL (to be carried forward to the TENDER SUMMARY SHEET) ….  
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 31 - EARTHWORK 

31 11 01 - Clearing and Grubbing 

31.01 1.4.2 Isolated Tree Removal  Each 2   

31 11 41 – Shrub and Tree Preservation 

31.02 1.3.2S Tree Protection Lump Sum 1   

31 22 16 – Reshaping Granular Roadbed 

31.03 1.4.1 Reshaping Granular Roadbed m
2 7610   

31.04 1.4.2 Additional Granular Base tonne 1680   

31.05 1.4.3 
Removal and Replacement of Unsuitable 

Base Gravel -  OPTIONAL  m
3
 400   

31 22 16.1 – Reshaping Existing Subgrade 

31.06 1.4.2 
Removal and Replacement of Unsuitable 

Subgrade -  OPTIONAL  m
3 400   

31 23 01 – Excavating, Trenching and Backfilling 

31.07 1.10.3 Over excavating – OPTIONAL 
Of utility trenches m

3
 25   

31.08 1.10.9S Utility Locates Lump Sum 1   

31 24 13 - Roadway Excavation, Embankment and Compaction 

31.09 1.8.14S Removals -  Full Depth Removal of Existing 

Asphalt Roadway, Asphalt Sidewalk and Asphalt 

Curbs- Including Sawcutting 

m
2
 13,560  

 

31.10 1.8.14S Removals - Remove Existing Concrete Curbs  Lineal Metre 1070   

31.11 1.8.14S Removals –  Remove Existing Concrete 

Sidewalks - Including Sawcutting 
m

2
 990  

 

31.12 1.8.14S Remove Existing Asphalt Pavement - Base 

Patch (Optional) 

Including saw cutting and offsite disposal 

m
2
 500  

 

31.13 1.8.5 Common Excavation Offsite Disposal m
3
 4000   

31.14 1.8.9 Subgrade Preparation Outside of roadway m
2
 13,550   

31 32 19 - Geosynthetics 

31.15 1.6.1 Deeproot UB 36-2 Root Barrier - Buried to 

600mm Depth at Front and Back of Structural Soil 

Extents 

Lineal Metre 550  

 

31 37 10 – Riprap 

31.16 1.4.1 Landscape Boulders Each 104   

31.17 1.4.1 

Streambed Cobble 

50-100mm dia. drain rock 150mm depth for 

cobble bed including geotextile underlay 

Tonne 4 

 

 

DIVISION 31 – EARTHWORK (to be carried forward to the TENDER SUMMARY SHEET)   
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Item 
SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 32 - ROADS AND SITE IMPROVEMENTS 

32 01 11 – Pavement Surface Cleaning and Remove Pavement Markings 

32.01 1.2.1 Pavement Cleaning – Corfield Street South m
2 6715   

32.02 1.2.3 Eradicate Line Markings  Lump Sum 1   

32 01 16.7 – Cold Milling 

32.03 1.5.1 

Cold Milling 

To Maximum 35mm Thickness including 

Disposal 
m

2 3350 

 

 

32 11 16.1 – Granular Subbase 

32.04 1.4.2 Granular Subbase 

75mm Minus 

tonne 1540  
 

32 12 13.1 – Asphalt Tack Coat 

32.05 1.5.1 Tack Coat m
2
 10,940   

32 12 16 – Hot Mix Asphalt Concrete Paving 

32.06 1.5.1/2 Asphalt Pavement – Lower Course #1 – 50mm 

Thick 

tonne 640  
 

32.07 1.5.1/2 Asphalt Pavement – OPTIONAL Lower Course 

#1 – 50mm Thick (Base Patching for failed 

sections as directed by Contract Administrator) 

m
2
 500  

 

32.08 1.5.1/2 Asphalt Pavement - Lower Course #1 – 50mm 

Thick – Trench and Curb Cut Patching 
m

2
 2360  

 

32.09 1.5.1/2 Asphalt Pavement - Upper Course #1 – 35mm 

Thick 

tonne 950  
 

32.10 1.5.3S Asphalt Multi-Use Pathway – Upper Course 

#2 – 50mm Thick including 100mm base 

gravels 

m
2
 4070  

 

32.11 1.5.3S Asphalt Driveway – Upper Course #2 – 75mm 

Thickness including 100mm base gravels 
m

2
 180  

 

32 14 01 – Unit Paving 

32.12 1.6.3 Grass Grid – HD HDPE grass grid as approved 

by Contract Administrator 
m

2
 65  

 

32 17 23 – Painted Pavement Markings 

32.13 1.5.5S Permanent Thermoplastic Pavement Marking

100mm white (dashed included) 

Lineal metre 1855 
  

32.14 1.5.5S Permanent Thermoplastic Pavement Marking

100mm yellow (dashed included) 

Lineal metre 1710 
  

32.15 1.5.5S Permanent Thermoplastic Pavement Marking

300mm white  

Lineal metre 230 
  

32.16 1.5.5S Permanent Thermoplastic Pavement Marking

400mm white elephant’s feet 

Lineal metre 98 
  



 
 

FORM OF TENDER  
 
 

RFT # 5330-20-STANFORD 

City of Parksville 
 
 

 

 PAGE 19 of 81 
 
 
 

 

 

  

32.17 1.5.5S Permanent Thermoplastic Pavement Marking

600mm white  

Lineal metre 150  
 

32.18 1.5.5S Permanent Thermoplastic Pavement Marking

600mm Yellow 

Lineal metre 124  
 

32.19 1.5.5S Permanent Thermoplastic Pavement Marking

300mm Triangles 

Each 12  
 

32.20 1.5.5S Permanent Thermoplastic Pavement Marking

1.0m x 2.0m Triangles 

Each 4  
 

32.21 1.5.5S Permanent Thermoplastic Pavement Marking

Reserved Bike Lane Symbol 

Each 3  
 

32.22 1.5.5S Permanent Thermoplastic Pavement Marking

Multi-Use Path Symbol 

Each 21  
 

32.23 1.5.5S Permanent Thermoplastic Pavement Marking

Cycling Path Symbol Including Arrow 

Each 33  
 

32.24 1.5.5S Permanent Thermoplastic Pavement Marking

Walking Path Symbol 

Each 1  
 

32.25 1.5.5S Permanent Thermoplastic Pavement Marking

Combo Lane Use Straight and Left Arrow 

Each 2  
 

32.26 1.5.5S Permanent Thermoplastic Pavement Marking

STOP text at STA. 3+426.61 

Each 1  
 

32.27 1.5.6S Green MMA Paint m
2 95   

32.28 1.5.7S Supply and Install Signage 

Including post 

Each 14  
 

32.29 1.5.7S Relocate Existing Signage 

Including post 

Each 20  
 

32.30 1.5.7S Remove Existing Signage 

Including post 

Each 29  
 

32.31 1.5.8S Flexible Delineator Each 10   

32 31 13 – Chain Link Fences and Gates 

32.32 1.5.4 Handrail on Concrete Retaining Wall 

Per MMCD Standard DWG C14 

Lineal metre 22  
 

32.33 1.5.5S 
Wellington Foundry Rutherford Angled 

Leg Bench 

Each 6  
 

32.34 1.5.5S 
Wellington Foundry Urban Form Waste 

Receptacle 

Each 2  
 

32.35 
1.5.5S 

Wellington Foundry Surf Bike Rack, 2 

Space 

Each 6  
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

32 91 21 – Topsoil and Finish Grading 

32.36 1.4.1 Imported Topsoil  - Type 2L Growing Medium m
3
 325   

32.37 1.4.1 Structural Soil m
3
 95   

32.38 1.4.1 Growing Medium – Type 2P m
3
 2555   

32.39 1.4.1 Bioretention Soil  m
3 525   

32 92 19 – Hydraulic Seeding 

32.40 1.8.1 Premier Pacific Drought Smart Mix m
2 3037   

32 93 01 - Planting of Trees, Shrubs & Ground Cover 

32.41 1.9.1 Deciduous Trees – 60mm Cal Each 57   

32.42 1.9.1 Coniferous Trees – 1.8m Ht Each 4   

32.43 1.9.1 Shrubs - #1 Pot Each 3868   

32.44 1.9.1 Shrubs - #3 Pot Each 6   

32.45 1.9.1 Groundcovers - #1 Pot Each 5793   

32.46 1.9.3S Design, Supply and Install Permanent 

Irrigation - North Side Between McCarter and 

Corfield – Trees only 

Lump sum 1  

 

32.47 1.9.3S Design, Supply and Install Permanent 

Irrigation - North Side Between Corfield and 

Mill – Trees only 

Lump sum 1  

 

32.48 1.9.3S Design, Supply and Install Permanent 

Irrigation - South Side Between Corfield and 

Blower – Trees and shrubs to be on separate 

zones 

Lump sum 1  

 

32.49 1.9.3S Design, Supply and Install Permanent 

Irrigation – South Side Between Blower and 

Shelly  

Lump sum 1  

 

32 93 10S – Landscape Maintenance 

32.50 1.13.1 Landscape Maintenance  Quarterly 8   

DIVISION 32 – ROADS AND SITE IMPROVEMENTS (to be carried forward to the TENDER 

SUMMARY SHEET) …. 
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 33 - UTILITIES 

33 11 01 – Waterworks 

33.01 1.8.1/2 Watermain PVC 100mm dia. DR18 C900 c/w 

imported granular backfill 

Lineal metre 5  
 

33.02 1.8.1/2 Watermain PVC 150mm dia. DR18 C900 c/w 

imported granular backfill 

Lineal metre 125  
 

33.03 1.8.1/2 Watermain PVC 200mm dia. DR18 C900 c/w 

imported granular backfill 

Lineal metre 1170  
 

33.04 1.8.1/2 Watermain PVC 250mm dia. DR18 C900 c/w 

imported granular backfill 

Lineal metre 60  
 

33.05 1.8.3 Gate Valve 100mm Dia. C/w mechanical 

restraints.  
Each 

3  
 

33.06 1.8.3 Gate Valve 150mm Dia. C/w mechanical 

restraints. 
Each 

17  
 

33.07 1.8.3 Gate Valve 200mm Dia. C/w mechanical 

restraints. 
Each 

15  
 

33.08 1.8.3 Gate Valve 250mm Dia. C/w mechanical 

restraints. 
Each 

4  
 

33.09 1.8.3 5 Degree Bend 200mm diameter                         Each 2   

33.10 1.8.3 45 Degree Bend 150mm diameter                         Each 4   

33.11 1.8.3 45 Degree Bend 200mm diameter                         Each 8   

33.12 1.8.3 45 Degree Bend 250mm diameter                         Each 6   

33.13 1.8.3 Tee 200mm x 200mm x 100mm Each 2   

33.14 1.8.3 Tee 200mm x 200mm x 150mm Each 18   

33.15 1.8.3 Tee 200mm x 200mm x 250mm Each 2   

33.16 1.8.3 Cross 200mm x 200mm x 250mm x 250mm Each 1   

33.17 1.8.3 Reducer 150mm x 100mm Each 1   

33.18 1.8.3 Reducer 250mm x 150mm  Each 1   

33.19 1.8.4 Water Service 25mm dia. to CoP Std. Dwg W9 

and Box to W10 – Reuse existing meter 
Each 

21  
 

33.20 1.8.4 Water Service 38mm dia. to CoP Std. Dwg W9 

and Box to W11 – Reuse existing meter 
Each 

1  
 

33.21 1.8.4 Water Service 50mm dia. to CoP Std. Dwg W9 

and Box to W11 – Reuse existing meter 
Each 

2  
 

33.22 1.8.4 Water Service 100mm dia. to CoP Std. Dwg 

W9 Reuse existing meter 
Each 

4  
 

33.23 1.8.12 Watermain Tie -In                                                                                    

STA: 1+026.81 
Lump Sum 

1  
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33.24 1.8.12 Watermain Tie -In                                                                                    

STA: 1+052.90 
Lump Sum 

1  
 

33.25 1.8.12 Watermain Tie -In                                                                                    

STA: 1+209.75 
Lump Sum 

1  
 

33.26 1.8.12 Watermain Tie -In                                                                                    

STA: 1+247.11 
Lump Sum 

1  
 

33.27 1.8.12 Watermain Tie -In                                                                                    

STA: 1+332.18 
Lump Sum 

1  
 

33.28 1.8.12 Watermain Tie -In                                                                                    

STA: 1+424.60 
Lump Sum 

1  
 

33.29 1.8.12 Watermain Tie -In                                                                                    

STA: 1+444.55 
Lump Sum 

1  
 

33.30 1.8.12 Watermain Tie -In                                                                                    

STA: 1+562.72 
Lump Sum 

1  
 

33.31 1.8.12 Watermain Tie -In                                                         

STA: 1+572.47 
Lump Sum 

1  
 

33.32 1.8.12 Watermain Tie -In                                                                                    

STA: 1+704.51 
Lump Sum 

1  
 

33.33 1.8.12 Watermain Tie -In                                                                                    

STA: 1+752.89 
Lump Sum 

1  
 

33.34 1.8.12 Watermain Tie -In                                                                                    

STA: 2+240.45 
Lump Sum 

1  
 

33.35 1.8.6 Air Valve Assembly and Chamber 

CoP Standard Drawing W6 
Each 

1  
 

33.36 1.8.15S Hydrant Assembly                                                          

CoP Standard Drawing W2 
Each 

11  
 

33.37 1.8.16S Hydrant Removal Including disposal Each 5   

33.38 1.8.16S Valve Abandonment/ Cover Removal 
Including disposal Each 23   

33 11 10S – Watermain Tie-in Procedure 

33.39 1.4.1S Watermain Tie-in Procedure Lump Sum 1   

33 30 01 – Sanitary Sewers 

33.40 1.6.1/2 
Sewer Pipe PVC DR35 

200mm Diameter c/w Imported Backfill 
Lineal metre 91   

33.41 1.6.1/2 
Sewer Pipe PVC DR35 

250mm Diameter c/w Imported Backfill 
Lineal metre 4   

33.42 1.6.3 
Sanitary Service Connections 

100mm Diameter per CoP Std Dwg S3 
Each 3   

33.43 1.6.7 
Sanitary Tie-In 200mm Diameter into Existing 

Manhole (SMH 0854)                                                                               
Lump Sum 

1 
  

33.44 1.6.7 
Sanitary Tie-In                                                                                    

STA: 1+134.65 
Lump Sum 

1 
  

33.45 1.6.7 
Sanitary Tie-In                                                                                    

STA: 1+223.75 
Lump Sum 

1 
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33 40 01 – Storm Sewers 

33.46 1.6.1/2 
Drainage Pipe PVC SDR35 

200mm Diameter c/w Imported Backfill 

Lineal 

metre 
60   

33.47 1.6.1/2 
Drainage Pipe PVC SDR35 

300mm Diameter c/w Imported Backfill 

Lineal 

metre 
17   

33.48 1.6.1/2 
Drainage Pipe Perforated PVC 

200mm Diameter c/w Imported Backfill 

Lineal 

metre 
495   

33.49 1.6.5 
Catch Basin Lead 

200mm Diameter 

Lineal 

metre 
170   

33.50 1.6.5 
Lawn Drain Lead 

200mm Diameter 

Lineal 

metre 
135   

33.51 1.6.9 

Drainage Tie-In 

Catchbasin/Lawnbasin Lead Tie in to Existing 

Storm 

Each 35   

33.52 1.6.9 
Drainage Tie-In 

300mm to Existing 300mm  
Each 2   

33 42 13 Pipe Culverts 

33.53 1.5.3 Concrete Headwall Amrize Mini Headwall 

Structure 

Each 1   

33 44 01 – Manholes and Catchbasins 

33.54 

1.5.1.1 

Manhole - base, lid, slab, cover and frame 

1050mm diameter – CoP Std Dwg S5/S7/S8 & 

D10/D12/D13 

Each 

3  

 

33.55 

1.5.1.1 

Drywell Manhole - base, lid, slab, cover and 

frame 1200mm diameter – CoP Std Dwg 

D18/D19 

Each 

1  

 

33.56 
1.5.1.2 

Manhole Riser 1050mm diameter – COP Std 

Dwg S5 & D10 

Vertical 

Metres 

7  
 

33.57 
1.5.1.2 

Drywell Riser 1200mm diameter – COP Std 

Dwg D18/D19                                              

Vertical 

Metres 

1  
 

33.58 
1.5.2 

Catchbasin Top Inlet 

CoP Std Dwg D2 
Each 

34  
 

33.59 
1.5.2 

Lawn Drain Top Inlet 

600mm Diameter CoP Std Dwg D4 
Each 

17  
 

33.60 
1.5.2 

Lawn Drain Top Inlet 750mm Diameter as per 

CoP Std Dwg D4 
Each 

3  
 

33.61 
1.5.2 

Inspection Chamber 

CoP Std Dwg D9 
Each 

9  
 

33.62 
1.5.3 

Adjust Existing Utilities  

To Finished Grade 
Each 

6  
 

33.63 
1.5.4 

Remove Existing Catchbasins, Lawn Basins, 

Cleanouts, and Inspection Chambers 
Each 

29  
 

DIVISION 33 – UTILITIES (to be carried forward to the TENDER SUMMARY SHEET) ….  
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Item 

SSMP 

Ref. 

 

Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

 

Amount 

DIVISION 34 - TRANSPORTATION 

34 41 13 – Traffic Signals 

34.01 1.9.1 Pole and Concrete Base – Type 4A Pole c/w 

Type B Concrete Base 

Each 1  
 

34.02 1.9.4S Pedestrian Activated Crosswalk Flashers  Each 2   

DIVISION 34 – TRANSPORTATION (to be carried forward to the TENDER SUMMARY 

SHEET) …. 
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APPENDIX 2 

PRELIMINARY CONSTRUCTION SCHEDULE 

See paragraph 5.3.2 of the Instructions to Tenderers – Part II. 

 

Owner: The City of Parksville 

  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

Indicate Schedule with bar chart with major item descriptions and time. 

 

MILESTONE DATE:   August 27, 2027 – All top-lift paving and line markings to be completed 

 

ACTIVITY 

 

CONSTRUCTION SCHEDULE (Days) 

20 40 60 80 100 120 140 160 

 

180 200 220 

Mobilization                       

Locates                       

Removals                       

Watermain Mainline                       

Watermain Testing                       

Water Tie-ins                       

Water Services                       

Base Asphalt Patching                       

Storm Sewers                       

Curb and Gutter                       

Streetlighting                       

Irrigation                       

Sidewalk                       

Sanitary Sewers                       

Sanitary Testing                       

Sanitary Tie-ins                       

Storm Sewers                       

Top Lift Paving                       

Line Painting and Signage                       

Multi-Use Pathway                       

Landscaping                       

Substantial Completion                       

 

Contractor is to review work limits in 01 32 16.19S Construction Sequencing Requirements and 01 55 01S Traffic Control, 

Access and Parking when preparing their schedule. 
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APPENDIX 3 

EXPERIENCE OF SUPERINTENDENT 

 

See paragraph 5.3.3 of the Instructions to Tenderers – Part II. 

 

Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

Name:  
Experience:  

 

Dates:  
Project Name:  
Responsibility:  

  
  
  

References:  
  

 

Dates:  
Project Name:  
Responsibility:  

  
  
  

References:  
  

 

Dates:  
Project Name:  
Responsibility:  

  
  
  

References:  
  

 

Dates:  
Project Name:  
Responsibility:  

  
  
  

References:  
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APPENDIX 4 

COMPARABLE WORK EXPERIENCE 

 

See paragraph 5.3.4 of the Instructions to Tenderers – Part II. 

 

Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

PROJECT 

OWNER / CONTACT NAME 

PHONE and FAX 

WORK 

DESCRIPTION VALUE ($) 
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APPENDIX 5 

SUBCONTRACTORS 

 

See paragraph 5.3.5 of the Instructions to Tenderers – Part II. 

 

Owner: The City of Parksville 

  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

TENDER ITEM TRADE SUBCONTRACTOR NAME PHONE NUMBER 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 



 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

July 2026 
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(FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT TO BE USED ONLY WITH THE GENERAL CONDITIONS AND 

OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS.) 

 

BETWEEN OWNER AND CONTRACTOR 

 

This agreement made in duplicate this 

  day of   , 20 . 

 

Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

 BETWEEN:  
 The The City of Parksville 
   

  (the “Owner”) 
   
 AND:  
   
   
   
  (NAME AND OFFICE ADDRESS OF CONTRACTOR) 

  (the “Contractor”) 
 

The Owner and the Contractor agree as follows: 
 
Article 1 The Work Start / 

Completion Dates 
1.1 The Contractor will perform all Work and provide all labour, 

equipment and material and do all things strictly as required by the 
Contract Documents. 

    
  1.2 The Contractor will commence the Work in accordance with the 

Notice to Proceed. The Contractor will proceed with the Work 
diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents 
and will achieve Substantial Performance of the Work on or before 
220 Days after the commencement date subject to 
the provisions of the Contract Documents for adjustments to the 
Contract Time 

    
  1.3 Time shall be of the essence of the Contract. 
    
Article 2 Contract 

Documents 
2.1 The “Contract Documents” consist of the documents listed or 

referred to in Schedule 1, entitled “Schedule of Contract 
Documents”, which is attached and forms a part of this Agreement, 
and includes any and all additional and amending documents 
issued in accordance with the provisions of the Contract 
Documents. All of the Contract Documents shall constitute the 
entire Contract between the Owner and the Contractor. 
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  2.2 The Contract supersedes all prior negotiations, representations or 
agreements, whether written or oral, and the Contract may be 
amended only in strict accordance with the provisions of the 
Contract Documents. 

    
Article 3 Contract Price 3.1 The price for the Work (“Contract Price”) shall be the sum in 

Canadian dollars of the following 
     
   1.1.1 the product of the actual quantities of the items of Work 

listed in the Schedule of Quantities and Prices which are 
incorporated into or made necessary by the Work and the 
unit prices listed in the Schedule of Quantities and Prices; 
plus 

     
   1.1.2 all lump sums, if any, as listed in the Schedule of Quantities 

and Prices, for items relating to or incorporated into the 
Work; plus 

     
   1.1.3 any adjustments, including any payments owing on account 

of Changes and agreed to Extra Work, approved in 
accordance with the provisions of the Contract Documents. 

    
  3.2 The Contract Price shall be the entire compensation owing to the 

Contractor for the Work and this compensation shall cover and 
include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses 
whatsoever incurred in performing the Work. 

    
Article 4 Payment 4.1 Subject to applicable legislation and the provisions of the Contract 

Documents, the Owner shall make payments to the Contractor. 
    
  4.2 If the Owner fails to make payments to the Contractor as they 

become due in accordance with the terms of the Contract 
Documents then interest calculated at 2% per annum over the 
prime commercial lending rate of the Royal Bank of Canada on 
such unpaid amounts shall also become due and payable until 
payment. Such interest shall be calculated and added to any 
unpaid amounts monthly. 

    
Article 5 Rights and 

Remedies 
5.1 The duties and obligations imposed by the Contract Documents 

and the rights and remedies available thereunder shall be in 
addition to and not a limitation of any duties, obligations, rights and 
remedies otherwise imposed or available by law. 

    
  5.2 Except as specifically set out in the Contract Documents, no action 

or failure to act by the Owner, Contract Administrator or Contractor 
shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach under 
the Contract. 
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Article 6 Notices  Communications among the Owner, the Contract Administrator 
and the Contractor, including all written notices required by the 
Contract Documents, may be delivered by hand, or by fax, or by 
pre-paid registered mail to the addresses as set out below: 

    
   The Owner: The City of Parksville 
   PO Box 1390, 100 Jensen Avenue East  
   Parksville, BC, V9P 2H3 
    
    
   Phone: 250-951-2479 
   Email: mschollie@parksville.ca 
   Attention: Misha Schollie, Engineering Technologist II 
    
   The Contractor: 
    
    
    
    
   Phone:  
   Email:  
   Attention:  
    
   The Contract Administrator: 

 
   Tyler Kenworthy, ISL Engineering and Land Services 
   #401, 495 Dunsmuir St. 
   Nanaimo, BC, V9R 6B9 
    
   Phone: 250-361-3230 
   Email: tkenworthy@islengineering.com 
   Attention: Tyler Kenworthy, Eng. Technologist, Nanaimo Office 
    
  6.2 A communication or notice that is addressed as above shall be 

considered to have been received 
    
   1.1.4 immediately upon delivery, if delivered by hand; or 
     
   1.1.5 immediately upon transmission if sent by fax and received 

in hard copy; or 
     
   1.1.6 after 5 Days from date of posting if sent by registered mail. 
     
  6.3 The Owner or the Contractor may, at any time, change its address 

for notice by giving written notice to the other at the address then 
applicable. Similarly, if the Contract Administrator changes its 
address for notice then the Owner will give or cause to be given 
written notice to the Contractor. 

    
  6.4 The sender of a notice by fax assumes all risk that the fax is 

received in hard copy. 
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Article 7 General  7.1 This Contract shall be construed according to the laws of British 

Columbia. 
    
  7.2 The Contractor shall not, without the express written consent of the 

Owner, assign this Contract, or any portion of this Contract. 
    
  7.3 The headings included in the Contract Documents are for 

convenience only and do not form part of this Contract and will not 
be used to interpret, define or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents. 

    
  7.4 A word in the Contract Documents in the singular includes the 

plural and, in each case, vice versa. 
    
  7.5 

 
This agreement shall ensure to the benefit of and be binding upon 
the parties and their successors, executors, administrators and 
assigns. 

 

 IN WITNESS WHEREOF the parties hereto have executed this Agreement 
the day and year first written above. 

  
 Contractor: 
  
 (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

  
 

 (AUTHORIZED SIGNATORY) 

  
 

 (AUTHORIZED SIGNATORY) 

  
 Owner: 
 The City of Parksville 

 (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

  
 

 (AUTHORIZED SIGNATORY) 

  
 

 (AUTHORIZED SIGNATORY) 
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(INCLUDE IN LIST ALL DOCUMENTS INCLUDING, IF ANY, SUPPLEMENTARY GENERAL CONDITIONS,  

SUPPLEMENTARY SPECIFICATIONS, SUPPLEMENTARY STANDARD DETAIL DRAWINGS.) 

 

Schedule 1 Schedule of 
Contract 
Drawings 

The following is an exact and complete list of the Contract Documents, as 
referred to in Article 2.1 of the Agreement. 

  NOTE: The documents noted with “*” are contained in the “Master 
Municipal Construction Documents - General Conditions, Specifications 
and Standard Detail Drawings”, edition dated 2019 Edition.  All sections of 
this publication are included in the Contract Documents. 
 

  8.1 Agreement, including all Schedules;  
    
  8.2 Supplementary General Conditions; 
    
  8.3 General Conditions*; 
    
  8.4 Supplementary Specifications;  
    
  8.5 Specifications*; 
    
  8.6 Supplementary Standard Detail Drawings (City of Parksville 

Engineering Standards and Specifications); 
    
  8.7 Standard Detail Drawings*; 
    
  8.8 Executed Form of Tender, including all Appendices; 
    
  8.9 Contract Drawings listed in Schedule 2 to the Agreement –”List of 

Contract Drawings”; 
    
  8.10 Instructions to Tenderers - Part I; 
    
  8.11 Instructions to Tenderers - Part II*; 
    
  8.12 The following Addenda:  
    
    
    
    
   (ADDENDA, IF ANY) 

    

  8.13 MMCD Supplementary Updates: 
2021-04-23 
2020-08-04 
2016-11-18 
2015-11-02 
2014-09-19 
2014-07-15 
2014-02-28 
2013-06-13 
2012-08-07 

2012-06-08 
2012-05-30 
2011-08-08 
2011-08-04 
PVC C900 Pipe Specification Clarification 
2010-05-18 
2010-03-25 
2009-11-19 

As provided on website (www.mmcd.net) as of tender closing date 
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(COMPLETE LISTING OF ALL DRAWINGS, PLANS AND SKETCHES WHICH ARE TO FORM A PART OF THE CONTRACT, 

OTHER THAN STANDARD DETAIL DRAWINGS AND SUPPLEMENTARY STANDARD DETAIL DRAWINGS.) 
 

 

Schedule 2 List of Contract 
Drawings 

 

TITLE DRAWING 

NO. 

DATE REVISION 

NO. 

REVISION DATE 

COVER 00 2025-11-05 0 2026-07-31 

GENERAL NOTES AND LEGEND 01 2025-11-05 0 2026-07-31 

TYPICAL DETAILS 02 2025-11-05 0 2026-07-31 

TYPICAL DETAILS 03 2025-11-05 0 2026-07-31 

BOREHOLE SITE PLAN 04 2026-03-27 0 2026-07-31 

REMOVALS - STA 1+000 TO STA 1+300 05 2026-03-27 0 2026-07-31 

REMOVALS - STA 1+300 TO STA 1+600 06 2026-03-27 0 2026-07-31 

REMOVALS - STA 1+600 TO STA 1+860 07 2026-03-27 0 2026-07-31 

REMOVALS - STA 1+860 TO STA 2+125 08 2026-03-27 0 2026-07-31 

REMOVALS - STA 2+125 TO STA 2+270 09 2026-03-27 0 2026-07-31 

WATERMAIN - STA 1+000 TO STA 1+140 10 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+140 TO STA 1+280 11 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+280 TO STA 1+420 12 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+420 TO STA 1+560 13 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+560 TO STA 1+700 14 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+700 TO STA 1+840 15 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+840 TO STA 1+980 16 2025-11-05 0 2026-07-31 

WATERMAIN - STA 1+980 TO STA 2+120 17 2025-11-05 0 2026-07-31 

WATERMAIN - STA 2+120 TO STA 2+260 18 2025-11-05 0 2026-07-31 

SANITARY SEWER - STA 1+120 TO STA 1+230 19 2025-12-05 0 2026-07-31 

STORM SEWER - STA 1+000 TO STA 1+150 20 2026-04-01 0 2026-07-31 

STORM SEWER - STA 1+150 TO STA 1+300 21 2026-05-28 0 2026-07-31 

STORM SEWER - STA 1+300 TO STA 1+450 22 2026-04-01 0 2026-07-31 

STORM SEWER - STA 1+450 TO STA 1+600 23 2026-05-28 0 2026-07-31 

STORM SEWER - STA 1+600 TO STA 1+780 24 2026-04-01 0 2026-07-31 

STORM SEWER - STA 1+750 TO STA 1+920 25 2026-05-28 0 2026-07-31 

STORM SEWER - STA 1+920 TO STA 2+080 26 2026-04-01 0 2026-07-31 
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STORM SEWER - STA 2+080 TO STA 2+240 27 2026-05-28 0 2026-07-31 

ROADWORKS - STA 1+000 TO STA 1+150 28 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+150 TO STA 1+300 29 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+300 TO STA 1+450 30 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+450 TO STA 1+600 31 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+600 TO STA 1+760 32 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+760 TO STA 1+920 33 2025-11-05 0 2026-07-31 

ROADWORKS - STA 1+920 TO STA 2+070 34 2025-11-05 0 2026-07-31 

ROADWORKS - STA 2+070 TO STA 2+220 35 2025-11-05 0 2026-07-31 

ROADWORKS - STA 2+220 TO STA 2+270 36 2025-11-05 0 2026-07-31 

CORFIELD STREET SOUTH INTERSECTION DETAILS 37 2026-03-20 0 2026-07-31 

CORFIELD STREET SOUTH INTERSECTION SPOT 

ELEVATIONS 

38 2026-05-25 0 2026-07-31 

EVERGREEN AND BAGSHAW STREET INTERSECTION 

DETAILS 

39 2026-03-20 0 2026-07-31 

MCVICKERS AND MILLS STREET INTERSECTION 

DETAILS 

40 2026-03-20 0 2026-07-31 

CROSS SECTIONS - STA 1+000 TO STA 1+330 41 2025-11-05 0 2026-07-31 

CROSS SECTIONS - STA 1+340 TO STA 1+580 42 2025-11-05 0 2026-07-31 

CROSS SECTIONS - STA 1+590 TO STA 1+840 43 2025-11-05 0 2026-07-31 

CROSS SECTIONS - STA 1+650 TO STA 2+150 44 2025-11-05 0 2026-07-31 

CROSS SECTIONS - STA 2+160 TO STA 2+270 45 2025-11-05 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 1+000 

TO STA 1+300 

46 2026-05-25 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 1+300 

TO STA 1+600 

47 2026-05-25 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 1+600 

TO STA 1+920 

48 2026-05-25 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 1+920 

TO STA 2+070 

49 2026-05-25 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 2+070 

TO STA 3+390 

50 2026-07-08 0 2026-07-31 

SIGNAGE PLAN AND PAVEMENT MARKINGS STA 3+390 

TO STA 3+500 

51 2026-07-08 0 2026-07-31 

LANDSCAPE - STA 1+000 TO STA 1+300 52 2026-03-26 0 2026-07-31 
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LANDSCAPE - STA 1+300 TO STA 1+600 53 2026-03-26 0 2026-07-31 

LANDSCAPE - STA 1+600 TO STA 1+920 54 2026-03-26 0 2026-07-31 

LANDSCAPE - STA 1+920 TO STA 2+240 55 2026-03-26 0 2026-07-31 

LANDSCAPE SOILS PLAN - STA 1+000 - 1+300 56 2026-06-10 0 2026-07-31 

LANDSCAPE SOILS PLAN - STA 1+300 - 1+600 57 2026-06-10 0 2026-07-31 

LANDSCAPE SOILS PLAN - STA 1+600 - 1+920 58 2026-06-10 0 2026-07-31 

LANDSCAPE SOILS PLAN - STA 1+920 - 2+240 59 2026-06-10 0 2026-07-31 

PLANTING PLAN - STA 1+000 - 1+300 60 2026-06-10 0 2026-07-31 

PLANTING PLAN - STA 1+300 - 1+600 61 2026-06-10 0 2026-07-31 

PLANTING PLAN - STA 1+600 - 1+920 62 2026-06-10 0 2026-07-31 

PLANTING PLAN - STA 1+920 - 2+240 63 2026-06-10 0 2026-07-31 

LANDSCAPE SECTIONS 64 2026-06-10 0 2026-07-31 

LANDSCAPE DETAILS 1 65 2026-06-10 0 2026-07-31 

LANDSCAPE DETAILS 2 66 2026-06-10 0 2026-07-31 

ELECTRICAL – TITLE PAGE AND NOTES E01 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E02 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E03 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E04 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E05 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E06 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E07 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E08 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E09 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E10 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E11 2026-03-10 1 2026-07-21 

ELECTRICAL – SITE PLAN E12 2026-03-10 1 2026-07-21 

ELECTRICAL – ELEVATIONS E13 2026-03-10 1 2026-07-21 
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Owner: The City of Parksville 
  

Contract: Stanford Ave E Transportation and Utility Improvements 
  

Reference No. 5330-20-STANFORD 
  

 

 

  

SUPPLEMENTARY GENERAL CONDITIONS (PROJECT)  

GC# Paragraph# Title Action 

1.0 
DEFINITIONS 

Add 1.79  Archaeological  
Artifacts 

Add 1.79.1 
 
“Archaeological Artifacts" means any fossils, artifacts, 
coins, articles of value or antiquity, remains, and other 
things of geological, archaeological or historical interest 
or value discovered at the Place of the Work. 

2.0 
DOCUMENTS 

2.2 Interpretation It is the Contractors responsibility to familiarize 
themselves with all Contract Documents prior to 
execution, including City of Parksville standards that 
may supersede standards specified elsewhere.  The 
Contractor may not claim, after execution of the 
Contract, that there was any misunderstanding with 
respect to the conditions imposed by the documents. 

2.0 
DOCUMENTS 

Add 2.5 Access to 
Information 
Legislation 

Add 2.5 
 
Contractors should be aware that part or the entire 
Contract may be subject to disclosure under the B.C. 
Freedom of Information and Privacy Act.  Contractors 
who wish to protect their information from disclosure 
should specifically identify any information within the 
Contract that constitutes a trade secret of business, or 
commercial information that is explicitly supplied in 
confidence, and the release of which could significantly 
harm their competitive position or interfere with their 
negotiating position.  Neither the Owner nor the Contract 
Administrator can assure Contractors that information 
contained in this document will remain confidential, 
since the Freedom of Information and Privacy Act may 
require disclosure.  Contractors should refer to that 
legislation, specifically Section 21, for more information. 
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4.0 
CONTRACTOR 

4.8 Workers Add 4.8.2 
 
Rate of Pay 
 
The minimum rate of pay for work performed under this 
Contract or under sub-contract shall be as classified in the 
current collective agreement between the Owner and the 
Canadian Union of Public Employees, Local 401.  Should the 
Owner determine that any contractor is not complying with this 
requirement, the Owner will immediately exercise any and all 
rights it has under the Contract and take such measures as 
may be appropriate under its Contract with the Contractor. 
The measures include, but are not limited to, termination of 
said Contract.  The Owner may require that the Contractor 
provide copies of information stating the wage rates paid to its 
employees and the employees’ entitlement for works on this 
Contract. 

 4.8 Workers Add 4.8.3 
 
City of Parksville Living Wage Employer Policy 
 
The Contractor shall sign and submit the “Living Wage 
Employer Declaration” for inclusion in the agreement as part 
of the City of Parksville Living Wage Employer Policy 6.18 

4.0 
CONTRACTOR 

4.10 Contractor to 
Provide 
Labour, 
Materials and 
Equipment 

Add 4.10.2  
 
The Contractor is advised that all materials and workmanship 
on this project are to be in compliance with the latest edition of 
the City of Parksville Engineering standards and 
specifications.  The Contractor shall obtain a copy of the 
Standards and Specifications and become familiar with its 
contents. 

11.0 
CONCEALED 
OR UNKNOWN 
CONDITIONS 

Add 
11.4 

Archeological 
Considerations 

Add 11.4.1 
 
The Owner may require an Archaeological Monitoring 
Consultant to be present during work deemed by that 
Consultant, the Owner, or the Contract Administrator as 
moderate to high potential for uncovering significant cultural 
materials. The Contractor shall co-ordinate their work with the 
Consultant to ensure that the monitoring can be  completed 
without delays or impedance.  
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11.0 
CONCEALED 
OR UNKNOWN 
CONDITIONS 

Add 
11.4 

Archeological 
Considerations 

Add 11.4.2 
 
As part of the archaeological risk management approach 

crews working on the project excavation will be required to 

attend training in archaeological awareness and chance-finds 

protocols. Training will be provided by the City and can be 

expected to be less than two hours long. 

 
All on-site personnel and Contractors must be informed of the 
Archaeological Chance Find Recovery Procedure and have 
access to a copy while on site. A digital copy of the procedure 
will be provided by the Owner prior to the start of construction.   

11.0 
CONCEALED 
OR UNKNOWN 
CONDITIONS 

Add 
11.4 

Archeological 
Considerations 

Add 11.4.3 
 
If and suspected archaeological materials (e.g. artifacts) or 
feature (e.g. hearths) are exposed, construction work in 
proximity to the find must cease and the Owner must be 
notified and a professional archaeologist must be involved. In 
the event of work stoppage due to an archeological find, the 
contractor shall make every effort to shift work to other areas 
of the site. 
 
Contractors shall track the time required to shift the work 
under GC Article 10 Force Account Work and if critical path 
items are delayed then this shall be dealt with through GC 
Article 13 Delays. 

18.0 PAYMENT 18.5 Payment Delete 18.5.1 and replace with the following: 
 
The net amount shown for payment on a Payment Certificate 
shall be due and payable to the Contractor on or before the 
30th Day after the issuance of the Payment Certificate. 
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These Supplementary Specifications must be read in conjunction with the Master Municipal Specifications contained in the 

 Master Municipal Construction Documents, 2019 Edition. 

 

 

SUPPLEMENTARY SPECIFICATIONS INDEX 

 

DIVISION 01 – GENERAL REQUIREMENTS 

 

01 01 00S  General Requirements 

01 32 16.19S Construction Sequencing Requirements 

01 33 01S  Project Record Documents 

01 45 00S  Quality Control 

01 53 01S  Temporary Facilities  

01 55 00S  Traffic Control, Vehicle Access, and Parking  

01 57 01S  Environmental Protection 

 

DIVISION 26 – ELECTRICAL 

 

26 56 01S Roadway Lighting 

 

DIVISION 31 – EARTHWORKS  

 

31 24 13S Roadway Excavation, Embankment and Compaction 

 

DIVISION 32 – ROADS AND SITE IMPROVEMENTS 

 

32 31 13S Chain Link Fences and Gates 

32 93 01S Planting Of Trees, Shrubs And Ground Covers 

32 93 10S Landscape Maintenance 

 

DIVISION 33 – UTILITIES  

 

33 11 01S Waterworks 

33 11 10S Water Tie In Procedure 

33 40 01S Storm Sewers 
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1.0 Master Municipal 
Construction 
Documents 

.1S The Supplementary Specifications contained herein must 
be read in conjunction with the Master Municipal 
Specifications contained in the Master Municipal 
Construction Documents 2019 Edition as identified in the 
Instructions to Tender article 2.2. 

    
2.0 Format and 

Numbering System 
.1S The Supplementary Contract Specifications follow the same 

format and numbering system as the Master Municipal 
Specifications but is differentiated from it by having the 
letter “S” placed after the section number. 

    
3.0 Construction Survey 

Layout 
.1S The Contract Administrator will provide survey control CAD 

files for this Contract.  The Contractor shall be responsible 
for the detailed setting out of the work and recording all data 
required to compile record drawings. The Contractor will be 
responsible for the detailed survey of the site to execute 
construction. A preliminary site plan has been provided as a 
guide only. 

    
  .2S Payment for survey layout shall be considered incidental to 

the work performed and no additional payment will be made 
to the contractor. 

    
  .3S All iron pins and wooden witness posts, disturbed by the 

Contractor shall be re-established by Registered British 
Columbia Land Surveyors, at the Contractor’s cost, and the 
appropriate authorities advised of the revised elevation and 
coordinates. Contractors are advised that the Contract 
Administrator will monitor construction to ensure that 
disturbed pins are replaced at the Contractor’s expense 
prior to completion of the Contract. 

    
4.0 Notice to Residents .1S Deliver a letter (reviewed and approved by the Contract 

Administrator and Owner) to all properties which may be 
affected by construction not less than one week (5 days) 
and not more than two weeks (10 days) prior to 
construction. 
 
Notify residents directly affected by the work 72 hours in 
advance of commencement of construction. 
 
Cost of notifying residents of ensuing construction and 
delivery of letters is incidental to the Contract. 
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5.0 Safety Procedures .1S Entry Procedure for Confined Space: 
 
This procedure shall be used as a guideline only. The 
Contractor shall be responsible for familiarization with this 
and all WCB requirements. 
 
There must a minimum of two men: 
 

- One man always on the surface, and 
- One man in the well. 
 

Man lift/retrieval devices must be used. 
    
6.0 Optional Work .1S All items included in the Schedule of Quantities and Prices, 

which shall be stated to be Optional Work, shall be used 
only as directed and at the sole discretion of the Contract 
Administrator.  
 

All or any unused portion of these sums shall revert to the 
City and shall be deducted from the Contract Price before 
final payment is made.   

    
7.0 Dust and Mud 

Control 
.1S The Contractor shall make every reasonable effort to 

minimize the creation of dust or mud by his/her operations. 
Special measures may include, but shall not be limited to, 
frequent sweeping of existing roads used as haul routes; 
control of traffic speeds; frequent watering of dirt access 
and egress routes; watering of the construction areas; re-
routing of traffic; modification of construction procedures; 
and cleaning of off-site haul routes on a regular basis as 
required by the City. Refer to MMCD Section 31 15 60, Dust 
Control, for General Products and Execution. 
 
Payment for the above items will be considered to be 
incidental to the work performed and no additional payment 
will be made to the Contractor. 

    
8.0 Materials Testing .1S The Contractor will perform Quality Control (QC) testing to 

ensure that the requirements of the Contract are being met. 
 

All results from QC testing shall be provided to the Contract 
Administrator. All QC testing, including re-tests will be paid 
for by the Contractor. 
 

Further materials and density Quality Assurance (QA) 
testing may be carried out as directed by the Contract 
Administrator. Initial QA testing carried out at the Contract 
Administrator’s direction will be paid for by the Owner. 
Where initial tests fail and subsequent QA testing is 
deemed necessary by the Contract Administrator, the cost 
of the subsequent testing shall be the responsibility of the 
Contractor. 
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9.0  Interfering Services .1S 1. The Contractor shall, at his/her own expense, provide for 

the uninterrupted flow of all watercourses, sewers, 
drains, and any other utility encountered during the work. 

 
2. When other utility structures are encountered, the 

Contractor shall support them to the satisfaction of the 
Contract Administrator, so as to protect them from 
damage. The Contractor shall, at his/her own expense, 
at once repair and make good any damage which may 
occur to any watermains, service or utility pipes, or 
facilities, or to any electrical conductor or telephone 
facility, or to any sidewalk or crosswalk as a result of this 
operation. 

 
3. It is the Contractor’s responsibility, wherever necessary, 

to determine the location of existing pipes, valves, or 
other underground structures. Wherever it is necessary 
to explore and excavate to determine the location of the 
existing underground structures, the Contractor shall do 
so at his/her own expense.  

 
4. Where gas mains and/or service lines exist in the vicinity 

of the proposed work, the Contractor shall consult the 
officers of the gas company prior to commencing 
operations and arrange for a mutually agreeable 
procedure for their protection. 

 
5. When existing poles conflict with the proposed works, the 

Contractor shall consult B.C. Hydro and Telus prior to 
commencing operations and advise the Contract 
Administrator of the works to be undertaken. Costs 
associated with pole holding/support are incidental to the 
work. 

  



 
 

SUPPLEMENTARY SPECIFICATIONS 
GENERAL REQUIREMENTS 

 

RFT # 5330-20-STANFORD 

City of Parksville 
SECTION 01 01 00S 

 

 

  PAGE 47 of 81 

 
 

10.0 Clean Up .1S The Contractor shall keep a reasonably clean and orderly 
site that includes containing equipment, materials, and 
debris. No debris shall be allowed to remain on roadways, 
ditches, driveways, etc. All debris shall be cleaned up and 
removed from site on a daily basis. 
 

11.0 Environmental 
Protection 

.1S The Contractor is advised that he/she is responsible for all 
of the necessary measures required to prevent the 
transportation of any silt or other deleterious material from 
the site into any fish bearing watercourses or their 
tributaries.  All requirements of the Ministry of Environment, 
Lands and Parks, Fish and Wildlife Branch and Fisheries & 
Oceans Canada, with respect to air, earth and water 
pollution, must be strictly adhered to.   
 

12.0 Metric Units of 
Measurement 

.1S All the units of measurement for payment in this Contract 
are metric units as modified by the internationally agreed 
S.I. Units (System International). 
 

However, as the construction industry is not entirely 
converted to S.I. Units, some conversions will need to be 
made for purpose of month end and Final Progress 
Estimates. 
 

The following conversion factors will be used in this 
Contract: 
 

  1 ton = 0.907 tonnes 
  1 cubic yard = 0.765 cubic metres 
  1 foot  = 0.3048 metres 

 

3.0 Weigh Ticket Control .1S Items in the Schedule of Quantities and Prices measured by 
weight will be paid for as stipulated in the appropriate 
section of the Specific Provisions or the Specifications of 
the Contract.  In addition, the Contractor will adhere to the 
following conditions: 
 

• Payment will be made only for material completely 
incorporated into the works as witnessed by the Contract 
Administrator's representative. 

 

• Weigh tickets shall be received by the Contract 
Administrator's representative immediately preceding the 
placement of the material in the works. 

 

• The Contractor is to arrange for material supply in such a 
manner that weigh tickets can be collected and verified at 
specific locations on the project as arranged with and 
approved by the Contract Administrator. 

 

• The Contract Administrator shall have the right to refuse 
approval of tickets received after the day of placement. 
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If the Contractor fails to meet any of these conditions, then 
the Contract Administrator shall have the right to refuse 
approval of weigh tickets presented. 
 
Any overage past 10% of the neat line tonneage as 
calculated by field measurements shall not be paid for 
unless otherwise determined by the Contract Administrator. 

    
14.0 Disposal Site .1S The Contractor is responsible for the provision of all off-site 

disposal sites for materials that are to be removed from the 
construction sites in this Contract. 
 
The Contractor is responsible for all fees, permits and costs 
associated with the off-site disposal of materials. 

    
15.0 Permits from Outside 

Agencies 
.1S The Contractor is responsible to obtain and pay for all 

permits required from outside agencies.   
    
16.0 Foreign Utility 

Adjustments 
.1S The Contractor will be responsible for adjusting all foreign 

utilities, unless noted otherwise on the drawings. All 
adjustments to foreign utilities must be completed to the 
satisfaction of the Utility Owner. The Contractor should note 
that certain Utility Owners may decide, after tender closing, 
to complete their own adjustments, if personnel are 
available. If the Utility Owner decides to complete their own 
adjustments, the Contractor will not be compensated for 
these utility adjustments but Contractor will coordinate the 
adjustments with the Utility Owner 

    
   END OF SECTION 
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1.0 GENERAL .1 Section 01 32 16.19S addresses scheduling requirements 
and limits of the available working areas at one time. The 
intent of this section is to create manageable working areas 
along the corridor and return areas to useable as quickly as 
possible. This section must be referenced to and interpreted 
simultaneously with all other sections pertinent to the works 
described herein. 

 
1.1 Section 01 32 16.19S 

Includes 
.1 

.2 

Limits on the area of work to be undertaken at one time 

Completion requirements before expanding the limits of the 
work site. 

 

1.2 Advanced Surface 
Milling 

.1 The City will allow the roadway from between the new curb 
alignments to be milled from Sta: 1+240 to 2+240 in 
advance of the utility installation which will allow for a 50mm 
base asphalt patch.   

  .2 Outside of the new curb alignment is to be left as a raised 
shoulder for cyclists and pedestrians. 

  .3 All transitions are to be ramped over a minimum 1.0m 
distance. Perpendicular milling edges will not be accepted. 

  .4 Where manholes or other castings are required to be left 
proud (not easily adjustable), there shall be a minimum of 
1.0 of asphalt surround left at grade prior to ramping down 
to the milled surface. The non milled surface should extend 
across the milled surface to act as traffic calming eg. Speed 
hump 

  .5 Milling extents are to be confirmed with the contract 
administrator prior to work proceeding. The contractor shall 
lay out the new curb alignments prior to this walkthrough 
within the extents they propose to mill 

  .6 Areas that punch through to base gravel shall be repaired 
and repaved to the appropriate unit rates. If these areas are 
cut and require repatching due to utility installation they 
shall be eligible for payment under the respective patching 
rate. 

  .7 If the contractor chooses this methodology, then profile 
milling prior to top lift asphalt paving will be considered 
incidental to that item.  

If the contractor does not choose this methodology, then 
they will be responsible for the additional asphalt when 
patching curbing and utilities. 
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1.3 Watermain 
Installation 

.1 The maximum amount of watermain mainline to be installed 
at one time is approximately 250m. Contractors must install 
the water services and begin the testing procedure before 
proceeding with the next section of mainline.  

  .2 Contractors who utilize more than one crew may be 
permitted to move onto the next section of watermain by the 
Contract Administrator. 
 

  .3 In no circumstances will contractors be permitted to proceed 
with a third section of watermain without having the 1st 
section tied in and trench base paving completed except 
with respect to the asphalt plant winter shutdown. 
 

1.4 Curb and Gutter / 
Sidewalk Installation 

.1 The utility work between McCarter St and Corfield Avenue 
will not commence until curb and gutter has been installed 
on both sides between Corfield Street (1+240) and the 
driveway at 425 Standford Avenue (1+820). Unless 
otherwise permitted by the Contract Administrator, the 
roadway within those limits must be base patched such that 
two way traffic can proceed without crossing over into the 
opposite lane. 
 

  .2 Wherever possible, the existing sidewalk shall remain in 
place until the finished sidewalk has been provided on the 
opposite side.  
 

  .3 Construction of the multi-use path shall not commence until 
the sidewalk is completed on the North Side. 
 

  .4 The multi-use path shall be paved in one continuous 
operation unless otherwise permitted by the Contract 
Administrator. Paving in sections unless permitted will be 
removed and replaced at the Contractors cost. 

    
END OF SECTION 
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1.6 Record Documents 
and Samples 

.6S (add clause 1.6.6 as follows) 
 
The Contractor will keep one set of drawings on-site that will 
be marked up in red ink identifying all work completed and 
any changes made during the construction.  This copy will 
be turned over to the Contract Administrator following 
completion of all works.  
  

1.7 Recording Actual 
Site Conditions 

.5S (add clause 1.7.5 as follows) 
 
The Contractor will complete topographic site surveys using 
the project coordinate system and deliver an AutoCAD file 
with all of the final locations and elevations of the surface 
and underground works. 
 
The Contractor must keep one set of drawings on-site that 
shall be marked up in red ink identifying all work completed 
and any changes made during the construction.  This copy 
shall be turned over to the Contract Administrator within 15 
Days following completion of all Works. 
 
The Contractor shall be responsible for the detailed setting 
out of the Work and recording all data required to compile 
record drawings. 
 

1.8 Measurement and 
Payment 

.2S (add clause 1.8.2 as follows) 
 
Payment for recording data for record drawings shall be 
considered incidental to the work performed and no 
additional payment will be made to the contractor. 

    
   END OF SECTION 
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SECTION 01 45 00S – QUALITY CONTROL 

 
1.0 GENERAL .1 Section 01 45 00S addresses general requirements for quality control 

testing and results to be completed by the Contractor. This section must 
be referenced to and interpreted simultaneously with all other sections 
pertinent to the works described herein. 
 

1.1 Section 01 45 00S 
Includes 

.1 

.2 

Minimum quality control testing requirements 

Quality control submittals 
 

1.2 Site Specific 
Quality 
Management Plan 

.1 

 

 

The contractor must submit a Site Specific Quality Management Plan 
with an Inspection and Testing Plan for the Contract Administrators 
review and approval prior to starting the work. 

  .2 The Contractor shall perform the Work in accordance with the Site 
Specific Quality Management Plan. The Site Specific Quality 
Management Plan must be explicitly approved by the  Contract 
Administrator prior to commencement of Work. 
 

  .3 The Inspection and Test Plans (ITPs) included in the Site Specific 
Quality Management Plan shall be prepared and updated as the Work 
progresses and be in an approved format and shall encompass, as 
appropriate, all fabrication, construction, inspection and test activities to 
be implemented during production, construction, installation and 
commissioning in accordance with the Contract. If the Contractor 
submits ITPs using their own internal documents, they must meet as a 
minimum the requirements of the Owner’s ITP proforma as outlined in 
the Site Specific Quality Management Plan. If the Contractor’s ITP fails 
to meet these requirements, Contractor shall submit an amended ITP 
addressing any issues raised by the Contract Administrator. The 
Contractor’s ITP shall not be considered and accepted until approved in 
writing by the Contract Administrator. 
 

  .4 As part of the Site Specific Quality Management Plan, the Contractor 
must retain and pay for the services of an independent Qualified 
Geotechnical Testing Agency, acceptable to the Contract Administrator, 
to provide testing during construction.  
 

  .5 The Contractor shall prepare and maintain a Lot Register for the Work 
(2010 Microsoft Excel format), as the primary means of tracking all test 
results and inspections; the Lot Register will be updated on a weekly 
basis and be submitted to the  Contract Administrator as part of the 
weekly report. 
 

1.3 Measurement and 
Payment 

.1 Payment for the lump sum shown in the tender form at the following 
increments: 
 

1. 20% upon submission of the quality management plan 
2. 70% split into equal increments for the expected progress draws 
3. 10% upon total completion 
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1.4 

 
Inspection 
and Testing 

  
The testing frequencies for the Site Specific Quality  
Management Plan are, at a minimum but not limited to, as  
follows:  
 

  .1 Aggregates and Granular materials 

.1 Sieve analysis of sands and aggregates, one per 300 tonnes of any 
specific material supplied to the work 

.2 Modified proctor density curves, one per 300 tonnes of any specific 
material supplied to the work 

.3 Pipe Bedding (Mainline), one density per 50 lineal metres of trench 

.4 Pipe Backfill (Mainline), one density per 50 lineal metres of trench at 
maximum 300mm lift spacing 

.5 Pipe Bedding (Service or CB Lead), one density per service 

.6 Pipe Backfill (Service or CB Lead), one density per service at 
maximum 300mm lift spacing 

.7 Granular Base (curbs), one density per 50 lineal metres of curb 

.8 Granular Base (sidewalks), one density per 100 square metres of 
sidewalk 

.9 Roll test on granular base course 

 
  .2 Concrete Walks, Curbs and Gutters 

.1 Design Mix and Supplier Confirmation 

.2 Concrete Strength Tests (minimum three specimen cylinders in 
accordance with CSA A23.1) for: 

i. Curb and Gutter, once per 300 linear metres and/or one per 
day during placing 

ii. Sidewalks, once per 150 square metres and/or one per day 
during placing 

Contractors are encouraged to submit alternatives to assist with cold weather 
placing and curing for review 
 

  .3 Hot-mix asphalt concrete paving  

.1 Asphalt mix design and supplier confirmation 

.2 Aggregate gradation testing, one per 300 tonnes of production 
and/or one per day during placement  

.3 Marshall testing, three (3) briquettes for every 300 tonnes of 
production and/or one per day during placement 
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.4 Compaction testing, three (3) cores for every 500 square metres of 
new base asphalt. Surface paving will not be permitted until base 
asphalt cores have been provided  

.5 Density testing memorandum every day during placing 

 

  .4 Growing Medium 
 
.1 Soil Analytical Requirements 
 

1. Ph  

2. Lime requirement to achieve PH 

3. Soluble salts or electrical conductivity (e.c.)  

4.  % sands + % fines (silt and clay) + % organic matter = 100%  

5.  % total nitrogen  

6. Available levels of phosphorus, potassium, calcium and magnesium. 
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1.1 Section Includes .5S  (add clause 1.1.5S) 
 
 Mobilization/ Demobilization 

    
1.9. Measurement and 

Payment 
.2S (add clause 1.9.2) “Payment for mobilization and 

demobilization shall include all the Contractor costs of 
mobilization at the beginning of the project and the cost of 
demobilization at the end of the project. 
 

1. Included in the mobilization are such items as 
bonding, insurance, permits, moving personnel, 
equipment and materials to the site, setting up 
temporary facilities and all preparation for 
performing the Work. 

2. Included in demobilization are preparation and 
submission of record drawings, operation and 
maintenance manuals, removal of all personnel, 
equipment and materials and cleanup of the Site 
and the Work. 

3. The lump sum price bid for this work shall be relative 
to the costs involved but shall not exceed ten 
percent of the Tender Price. 

4. Payment shall be made as follows, as approved by 
the Contract Administrator: 
1. 60% of the lump sum bid will be included in the 

first progress payment certificate. 
2. 40% of the lump sum bid will be included in the 

final progress payment certificate. 
5. The Contract Administrator may at their discretion 

authorize partial payment if mobilization or 
demobilization is not complete. 

6. The cost of other items specified under General 
Requirements shall be considered incidental to the 
work and separate payment will not be made for any 
other items in the General Requirements unless 
specifically noted in the Schedule of Quantities and 
Prices.” 

    
   END OF SECTION 
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1.4 Traffic Control .15S (add clause 1.4.15S) 
 

A traffic and pedestrian management plan (TMP) is required for all 
aspects of the work on this project. The TMP shall be on Roadways 
be submitted to the Owner for acceptance prior to work 
commencing. Traffic control must comply with the WorkSafe BC’s 
and the following requirements: 
 

1. General Conditions: 
• Work hours shall comply with the City of Parksville Noise 

Bylaw No. 1432 unless otherwise approved by the 
Contract Administrator. 

• Access to all businesses and residences must be 
maintained at all times. 

• Safe pedestrian access must be maintained at all times. 
Sidewalks or pedestrian passageways are to remain 
open except where permitted by the City of Parksville as 
part of the TMP. Contractor must provide wheelchair-
accessible passage with appropriate traffic control 
devices. 

• Temporary parking removal is permitted only for site 
preparation and construction activities. Detailed parking 
removal plans must be submitted at least 5 days in 
advance. Parking shall be restored in a timely manner 
when not required for construction. 

    
  .16 (add clause 1.4.16S) 

 
1. When the contractor is actively working on the intersection 

at Corfield (eg traffic control is in place and workers are 
physically present), no work will be occurring at any other 
location which impedes traffic between Corfield to the east 
and Blower Road.   
 

2. With all other intersections other than Corfield Avenue, the 
Contractor may close that section of Stanford in both 
directions for “local and emergency traffic only” at the 
adjacent intersection. Only one of these set-ups will be 
permitted during one working week. 
 

1.5 Measurement and 
Payment 

.2S Payment for the lump sum shown in the tender form at the following 
increments: 
 

1. 20% upon submission of the traffic management plan 
2. 70% split into equal increments for the expected progress 

draws 
3. 10% upon total completion 

    

   END OF SECTION 
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1.6 Measurement and 
Payment 

.2S (add clause 1.6.2S) 
 
Payment for the lump sum shown in the tender form at the 
following increments: 
 

1. 20% upon submission of the ESC Plan 
2. 70% split into equal increments for the expected 

progress draws 
3. 10% upon total completion 

   END OF SECTION 
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1.4S Measurement and 
Payment 

.3S (remove clause 1.4.3 and replace with 1.4.3S as follows) 
 
Payment for concrete curbs and gutters includes all types of 
curbs, including machine placed, precast, or hand formed, 
excluding Type F curbs. Payment includes granular base 
and includes supply and placing of the concrete curbs and 
gutters and will cover all straight and curve sections. 

    
  .10S (Add clause 1.4.10S as follows) 

 
Payment for Type F concrete curb and gutter where shown 
on the Contract Drawings includes supply and placing of the 
concrete curb and gutter and granular base under the 
concrete curb and gutter. 

    
  .11S (Add clause 1.4.11S as follows) 

 
Payment for Side Inlet Curb Cut to be for supply and 
installation of all materials per Covered Curb Cut Inlet Detail 
on Sheet 3 of the Contract Drawings including hand formed 
curb and gutter, gutter pan taper, straight steel inlet cover, 
sediment pad and embedded dowels. Payment will be 
made on a unit basis for each item as shown on the 
Contract Drawings. 

    
  .12S (Add clause 1.4.12S as follows) 

 
Payment for Steel Inlet Curb Cover to be for supply and 
installation of all materials per Straight Steel Inlet Cover 
Detail on Sheet 3 of the Contract Drawings, including 
sloping of Type F curb pan per Covered Curb Cut Inlet 
Detail. Sediment pads are not included in this line item. 
Payment will be made on a unit basis for each item as 
shown on the Contract Drawings. 

    
  .13S (Add clause 1.4.13S as follows) 

 
Payment for Tactile Warning Surface Indicators (TWSI’s) 
will be made at the unit price shown on the Tender Form. 
The price will include all materials, pre-marking, 
preparation, application and all work incidental thereto. 
 

    
   END OF SECTION 
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1.9 Measurement and 
Payment 

.4S (Add clause 1.9.4S) 
 

Payment for concrete pole bases will be made at the unit price 
per specified pole base type shown in the Tender Form.  The 
price shall include the supply and installation of all above, 
equipment, materials, including excavation, bedding, backfill, 
anchor bolts, installation of concrete base, and all work 
incidental thereto. 

 
  .5S (Add clause 1.9.5S) 

 

Payment for conduit and wiring will be made at the unit prices 
per linear metre shown in the Tender Form.  Measurement will 
be made longitudinally along the road and transversely across 
the road of conduit and wiring runs (feeders).  The price shall 
include; trench excavation, bedding and backfill, all above, 
equipment, conduit, installation of feeder, wiring as specified, 
warning tape, and all work incidental thereto. 
 

  .6S (Add clause 1.9.6S) 
 

Payment for poles and luminaires will be made at the unit 
price per specified pole and luminaire type shown in the 
Tender Form.  The price shall include materials, assembly, 
installation of the assembly and all work incidental  thereto. 
 

  .7S (Add clause 1.9.7S) 
 

Payment for junction boxes will be made at the unit price see 
box type specified in the Tender Form.  The price shall include 
materials, installation, and work incidental thereto. 
 

  .8S (Add clause 1.9.8S) 
 

Payment for the removal and disposal of luminaire poles, 
concrete bases, conduit, wiring and all other electrical 
elements as designated on the drawings, will be made at the 
unit price shown in the Tender Form. For these pay items, 
trench backfill where required, and surface restoration will be 
paid separately under the applicable unit rate in the Tender 
Form.  
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1.3 Payment .2S Payment for the lump sum shown in the tender form at the following 
increments: 
 

1. 20% upon submission of the tree protection plan 
2. 70% split into equal increments for the expected progress 

draws 
3. 10% upon total completion 

    

1.5 Tree Protection  
 
.1S 
 
 
 
.2S 

(Add clause 1.5S Tree Protection) 
 
The contractor shall prepare a tree management plan detailing each 
phase of construction and what measures will be taken to protect 
trees during removals and the remainder of construction 
 
The Contractor shall retain the services of an ISA Certified Arborist 
to prepare the plan, monitor the work and provide reporting services 
required to fulfil the approving authority requirements. 
 

   END OF SECTION 
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1.10 Payment .9S Payment for the lump sum shown in the tender form at the following 
increments: 
 

1. 20% upon submission of marked up locate plan 
2. 60% upon completion of the physical locates 
3. 20% upon submission of the locate data in a format which is 

usable for conflict checking 
    

   END OF SECTION 
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1.8 Measurement and 
Payment 

.14S (Add clause 1.8.14S) 
 

Payment for common excavation includes: saw cutting of 
asphalt and concrete surfaces; excavation and disposal of 
existing pavements, gravels, organic and inorganic soils, 
curbs, curbs and gutters, sidewalks, utilities strips, and 
driveways as required to complete the work. 
 

Measurement for common excavation:  
 

1. Roadway Structure, Shoulder, Ditch, Boulevard 
volumes will be calculated for payment from cross-
sections every 10m or at sufficient and equal intervals 
in areas of excavation, as requested by the Contract 
Administrator and performed by the Contractor’s 
surveyor. Final cross-sections will be taken by the 
Contractor’s surveyor upon completion of excavation 
to lines and levels required prior to placing of other 
materials over the excavated surface.  If the Contractor 
overexcavates material without approval from the 
Contract Administrator, the Contract Administrator will 
determine the volume of excavation to be paid, based 
upon design elevations. 
 

2. Asphalt and Concrete Pavement, Sidewalks and 
Driveways removals will be per area of material 
removed. Removal extents to be agreed with Contract 
Administrator prior to commencing work. 
 

3. Concrete curb removals will be per lineal metre of curb 
removed. Removal extents to be agreed with Contract 
Administrator prior to commencing work. 

   
 

END OF SECTION
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1.5 Measurement and 

Payment 
.3S (remove clause 1.5.3 and replace with 1.5.3S as follows) 

 
Payment for asphaltic concrete sidewalks, driveways, in-fill 
strips, multi-use path, and specified permanent patching 
paving includes all construction joint preparation, supply 
and placing of the asphaltic concrete and 100mm of 20mm 
Minus granular base, compaction and adjusting and 
cleaning frames, covers and lids of all castings affected. 
Measurement for asphaltic concrete sidewalks, driveways, 
in-fill strips and specified permanent patching will be made 
separately for each of specified thicknesses which may be 
checked by Contract Administrator as given in 1.5.2 of this 
Section. 
 
(1) if thickness is less than that specified, Contract 
Administrator may require an overlay to be placed in 
deficient areas with no additional payment for the overlay 
and any other work necessary to place such overlay. 
 
(2) if thickness is less than specified, Contract Administrator 
may calculate amount of asphaltic concrete deficiency and, 
for payment purpose, reduce the item amount in pro-rata 
accordingly. 
 
(3) if thickness is greater than specified, Contract 
Administrator may accept the work, if the excess thickness 
is acceptable; or may require the work to be removed and 
replaced with appropriate thickness, all without additional 
payment. 
 

  .9S (add clause 1.5.9S as follows) 
 
Any overage past 10% of the neat line tonneage as 
calculated by field measurements shall not be paid for 
unless otherwise determined by the Contract Administrator. 

    
3.12 Clean-Up .2S (add clause 3.12.2 as follows) 

 
All asphalt debris is to be power swept at the tie-ins, 
transfer areas and machine and truck clean up areas prior 
to leaving site on day of paving. 

    
   END OF SECTION 
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1.5S Measurement and 
Payment 

.5S (add clause 1.5.5 as follows) 
 
Payment for permanent thermoplastic paint markings will be 
made at the unit price per lineal metre or each as shown on 
the Tender Form. The price will include all materials, 
premarking, preparation, application and all work incidental 
thereto. 

  .6S (add clause 1.5.6 as follows) 
 
Payment for conflict paint will be made at unit price per  
square metre as shown on the Tender Form. The price will 
include all materials, premarking, preparation, application 
and all work incidental thereto. 
 

  .7S (add clause 1.5.7 as follows) 
 
Payment for the supply, relocation, and installation of traffic 
signs, sign posts, bases, and sleeves will be made per 
each, as shown on the Contract Drawings. This payment 
shall include cutting existing sign posts flush with the 
surface and filling any resulting holes with non-expanding 
grout. 
 

  .8S (add clause 1.5.8 as follows) 
 
Payment for flexible delineators will be made for each item 
installed and will include all materials, labour and 
incidentals as indicated on the Contract Drawings and 
manufacturers instructions. 
 

2.1.10S Materials .10S (add clause 2.1.10 as follows) 
 
Temporary lane markings to include reflective tabs 
(Davidson’s or equivalent) and shall be visible at night and 
during rain.  All temporary markings are to be closely 
monitored and re-applied as necessary by the Contractor. 

    
   END OF SECTION 
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1.5 Measurement and 

Payment 
.5S (add clause 1.5.5S) 

 
Payment for landscape furnishings will be made at 

the unit of measure shown in the Tender Form. This 

price shall include all labour, equipment and 

materials to supply and install each feature as 

shown on the Drawings and in accordance with the 

manufacturer’s specifications. 
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1.9 Measurement and 
Payment 

.3S (Add clause 1.9.3S) 
 
Payment for supply and installation of irrigation systems will 
be paid as lump sum and shall include the design and all 
labour, equipment and materials required to complete the 
design, supply and installation of irrigation systems to the 
locations shown on the Contract Drawings. Designs are to 
be by CLIA certified person or other acceptable by the 
Contract Administrator.  
 
Submitted shop drawings shall be in accordance with GC 
5.0. 
 

    
   END OF SECTION 
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1.0 GENERAL 

 

  

1.1 Summary .1 Section includes: Exterior landscape maintenance. 
 

1.2 References .1 Reference standards related to landscape maintenance 
include project specifications and the following: 

a) B.C.S.L.A./B.C.N.T.A. British Columbia Landscape 
Standard 

b) B.C.N.T.A. Standard for Container Growth Plants 
c) International Society of Arboriculture Guide for 

Establishing Values of Trees and other Plants 
d) National Arborist Association Standards for Tree Care 
e) American National Standards for Tree Care 

Operations 
f) Federal Legislation: 
g) The Pest Control Products Act 
h) The Plant Quarantine Act 
i) The Fisheries Act 
j) Migratory Bird Regulations 
k) The Food and Drug Act 
l) The Pesticide Control Act 
m) The Grasshopper Control Act 
n) The Wildlife Act 
o) The Weed Control Act 
p) Provincial Legislation and Guidelines: 
q) The Pesticide Control Act Regulation 
r) Handbook for Pesticide Applicators and Pesticide 

Dispensers 
s) Worker’s Compensation Board of B.C.: Standard 

Practices for Pesticide Applicators 
 

  .2 The latest edition of each publication is to be used in 
conjunction with this Specification. 
 

1.3 Submittals .1 Submit all required information and documents for Contract 
Administrator approval where specified in contract documents 
and applicable to the work of contract and as requested by 
Contract Administrator. 
 

1.4 Maintenance 
Schedule 

.1 Schedule: Submit a neat, legible, and detailed maintenance 
schedule to Contract Administrator prior to commencement of 
maintenance period. List all daily, weekly, and monthly 
maintenance services and tasks to be performed. Review 
schedule with Contract Administrator for approval prior to 
commencement of maintenance period. 
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1.5 Site inspection / 
meetings 

.1 During initial maintenance establishment period, site meetings 
and inspections shall be conducted every month, or more 
frequently as determined by season (e.g., summer), between 
Contractor and Contract Administrator. Contractor’s 
workmanship and performance will be reviewed, and other 
landscape concerns or issues addressed and evaluated. 
 

  .2 Contract Administrator shall, at their direction, conduct 
random site inspections throughout the maintenance period to 
evaluate work performed. Contractor shall promptly correct all 
deficient work within three Days of Contract Administrator’s 
notification. 
 
 

1.6 Maintenance log 
Requirements 

.1 Maintain and complete a maintenance log for each day of 
maintenance activity throughout maintenance period. A base 
template is provided as an Appendix to these Specifications 
for reference and adaptation for project use. 
 

  .2 Submit maintenance log data to Contract Administrator each 
month for verification and approval of services performed. 
Contractor shall ensure maintenance log data is true and 
accurate. Site supervisor must complete and sign 
maintenance log. 
 

  .3 Record all maintenance activities including date/time of 
activities, quantity of water supplied and applied on site, 
materials used and quantity during maintenance of landscape 
installations, location where activities were carried out, 
number of employees, issues, actions taken to rectify issues, 
and name of supervisor on site. 
 

  .4 Maintenance Invoices: Invoices submitted without verifiable 
maintenance log data to support the invoice will not be 
accepted. City will defer payment of Contractor’s invoice until 
all maintenance log records and services are deemed 
acceptable and in compliance with specifications as 
determined by Contract Administrator. 
 

1.7 Qualifications and 
Workmanship 

.1 All landscape maintenance personnel shall be skilled in the 
tasks assigned to them. Maintenance foreman shall have a 
minimum of 5 years landscape horticulture experience and/or 
trade certification in landscape horticulture. 
 

  .2 Pesticide handling and application shall be completed in 
accordance with applicable regulations by qualified tradesmen 
holding current certification under the B.C. Pesticide Control 
Act. 
 

  .3 In instances of substandard workmanship, inadequate 
machinery, or unsafe work habits on the part of the 
Contractor, the City reserves the right to terminate the 
contract by giving 30 days written notice. 
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1.8 Protection .1 All existing and new plants, site services, curbs, paving, 
structures, finishes, and all other features shall be protected 
against damage during the work. Damage shall be reported 
and shall be promptly and completely repaired at no cost to 
the Owner. 
 

  .2 Appropriate measures shall be taken to ensure that no 
spillage of fuels, toxic construction materials, or other toxic 
wastes occurs, and where use of such materials is necessary, 
to ensure that adequate containment facilities and clean-up 
equipment are utilized. 
 

  .3 No toxic or waste materials shall be dumped into 
watercourses, swales, or any other water body either on or off 
the job site. 
 

  .4 No toxic materials, fertilizers, or fuels shall be stored adjacent 
to watercourses or swales in a location where spillage could 
result in seepage into a watercourse or swale. 
 

  .5 All toxic wastes and other material shall be disposed of in a 
manner acceptable to the Owner and in accordance with 
municipal, provincial, and federal regulations. 
 

1.9 Safety .1 Maintenance work shall be done in a manner which complies 
with all applicable laws, bylaws, rules, regulations, and lawful 
orders of any public authority having jurisdiction for the safety 
of persons or property or to protect them from damage, injury, 
or loss. 
 

  .2 All safeguards for safety and protection, as required by the 
Workers’ Compensation Board, shall be put in place and 
maintained while maintenance work is in progress. 
 

  .3 Barricades, safety guards, and warning devices shall be 
erected and maintained whenever necessary for the 
protection of persons and property. 
 

1.10 Chemicals .1 Handling and applications of all chemicals, including but not 
limited to herbicides, pesticides, fungicides, and insecticides, 
shall be done in accordance with provincial and federal 
legislation. 
 

  .2 Use, handling, and disposal of chemicals shall comply with all 
applicable legislation and regulations, including, but not limited 
to, the federal Pest Control Products Act, Plant Protection Act, 
and Waste Management Act, as well as any local legislation. 
 

  .3 Proper advance notification to people in the area, including 
posting of warning signs, shall be done before any spraying is 
carried out, and in accordance with local and provincial 
legislation. 
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1.11 Reporting damage .1 Where dangerous or potentially dangerous situations are 
noted on site the Contractor shall notify the Owner and the 
appropriate public agencies at once, verbally, and where 
necessary in writing. 
 

  .2 Health and safety shall be considered in developing 
maintenance procedures. 
 

  .3 Deterioration and unsafe conditions in any element of the site 
shall be reported. 
 

1.12 Guarantee and 
maintenance 

.1 Maintain exterior landscape work for a minimum of two years 
from the date of Substantial Performance of the landscape 
portion of Work in Contract. 
 

  .2 All work shall be guaranteed for two years from the date of 
Substantial Performance of the landscape portion of Work in 
Contract, against all defects in material, equipment, and 
workmanship. 
 

  .3 Guarantee shall also cover repair of damage to any part of the 
premises resulting from defects in material, equipment, and 
workmanship to the satisfaction of the Contract Administrator 
and Owner. 
 

  .4 Any additional maintenance beyond the specified 
maintenance and warranty period required for Contractor to 
achieve final acceptance shall be provided at Contractor’s 
own expense. 
 

  .5 Any incomplete weeks or months of maintenance shall be 
carried over to the following landscape growing season. 
 

  .6 The City reserves the right to extend the maintenance period 
and/or reduce monthly progress payments for maintenance 
services any time the Contractor neglects to provide adequate 
maintenance services or log records in accordance with 
contract specifications as determined by the City. 
 

1.13 Measurement and 
Payment  
 

.1 Payment shall be quarterly (8 times in the two year period) at 
the unit price tendered per period in the Schedule of 
Quantities and Prices as compensation in full for all landscape 
maintenance activities including: repair of eroded landscape 
surfaces (other than erosion from stream or ocean flows), 
watering, weeding, bird, pest and disease control, pruning, 
supplemental fertilization, cultivation, mulching, and all 
associated works in conformance with the drawings and 
specifications. If maintenance has not been performed in a 
timely or complete manner in accordance with the 
specifications, payment will be pro-rated for the services 
satisfactorily rendered. Where maintenance start and end 
dates do not align with the maintenance payment periods, 
payment for accepted maintenance will be prorated among 
payment periods. 
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2.0 PRODUCTS   
 

2.1 Materials .1 Products and materials used in landscape maintenance shall 
meet the requirements of the original construction specification 
for the project and referenced standards. 
 

2.2 Equipment .1 The Contractor shall supply all equipment, materials, and all 
other supplies necessary to maintain the contract area to a 
consistently high standard. 
 

  .2 Equipment shall be suited to the work at hand and shall be in 
good condition. Safety devices shall be in place and functioning 
to Workers’ Compensation Board requirements. 
 

  .3 Equipment shall be kept clean to prevent the spread of plant 
diseases. 

  .4 Equipment shall be such that the risk of spillage, inadvertent 
spraying oil, gasoline, herbicides, pesticides, or other 
chemicals is minimized. 
 

2.3 Watering and 
irrigation 

.1 Water used for landscape maintenance shall be free from 
organic or chemical contaminants detrimental to healthy plant 
growth. 
 

  .2 An automatic irrigation system will be installed for landscape 
areas. The system will be used according to municipal bylaws. 
 

  .3 The amount of water and time of watering shall be adjusted to 
meet site requirements. 
 

  .4 Water supplied by Owner. 
 

  .5 Sprinkler heads will be kept clear of grass, soil, leaves, and 
other debris to allow for free operation and complete coverage 
of planting areas. 
 

  .6 Damage to the irrigation system caused by poor workmanship 
shall be made good at the Contractor’s expense. 

3.0 EXECUTION   
 

3.1 Site examination .1 The contractor will inspect the site to ensure a thorough 
knowledge of the site and its characteristics. The evaluation of 
the site shall include: 

(a) Climate 
(b) Exposure to wind, rain, and sun 
(c) Plant types and the cultural needs of each 
(d) Soil types, depth, fertility, and structure 
(e) Drainage 
(f) Site paving 
(g) Irrigation system 
 

  .2 Documentation of observations will be provided within the 
Maintenance Log. 
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3.2 Weed and pest 
control 

.1 Weeds and weed seeds shall be defined as any plant not 
specified in the project plant list. Volunteer germination of 
additional plants that are the same as those in the project plant 
list shall be accepted, whereas volunteer germination of other 
plant species shall be defined as weeds. 
 

  .2 Weeding shall be undertaken when isolated small weed 
patches have a width of 15cm (6”). Weeding shall kill or 
remove 90 percent of weeds or the process shall be repeated 
within the next two site visits. NOTE: “Isolated” means a weed 
distribution no greater than two patches per 5m2 (54ft2). 
 

  .3 All weeds within planted areas shall be removed prior to 
flowering. Removal shall include all parts of the weed 
including its roots. 

  .4 Non-horticultural elements within the site such as pedestrian 
paving and edging shall be maintained to be free of weeds 
and debris. 
 

  .5 If used, chemical applications shall conform to municipal, 
provincial, and federal chemical weed control policies. 
 

  .6 If used, chemical applications shall be applied as per 
manufacturer’s recommendations. 
 

  .7 If chemical applications are used Contractor shall be licensed 
to operate within the contract area and to hold a pesticide 
license from the Ministry of Environment. The applicator shall 
hold an up to date applicator’s certificate. 
 

  .8 The Contractor shall notify the Ministry of Environment’s 
Representative of the intent to spray and shall be guided by 
their recommendations. Signs shall be placed at sprayed 
areas. 

  .9 Safety procedures shall be enforced to the limit of Worker’s 
Compensation Board and Ministry standards including 
notification of public and residents where applicable under 
Ministry rules. 

  .10 Damage as a result of weed control chemicals used by the 
Contractor to plant materials, animals, or humans on or off the 
project site shall be the sole responsibility of the Contractor. 

  .11 The Contractor shall replace all plant material damaged by 
spray chemicals with plant material of equal size and value 
and shall provide labour to remove and replant same at no 
cost to the Owner. 

  .12 Any damage claim resulting from Work of this section shall 
exonerate the Owner or their Representatives from any 
liabilities. 
 

  .13 Disease problems in the planting area shall be reported and 
discussed with the Consultant for recommendations regarding 
possible action. 
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3.3 Tree, shrub, and 
groundcover 
planting areas 

.1 Maintenance of plantings shall include watering, weeding, 
pest and disease control, pruning, and supplemental 
fertilization. 
 

  .2 Planting beds shall be maintained to be weed-free. 
 

  .3 Fertilization of planting areas to meet the recommendations 
provided by a qualified soils laboratory and based on soil 
testing completed at Substantial Performance review. 
 

 

3.4 Watering and 
irrigation 

.1 The watering schedule shall be set out in accordance with 
municipal bylaws. Application may be made for a variance 
from the bylaw to support healthy establishment. Review of 
the application and outcome is determined by the City. 
 

  .2 The amount of water and time of watering shall be adjusted to 
meet site requirements. 
 

  .3 Watering shall be such that the water penetrates the full depth 
of the root zone and full coverage of landscape areas – do not 
over-water or under-water. 
 

  .4 Watering to occur in the early morning or late evening 
wherever possible. Watering to occur outside of peak use 
hours (10am-2:30pm). 
 
 

  .5 Watering schedule shall support thriving plant health – 
achieving this is the responsibility of the Contractor. 
 
 

3.5 Litter removal .1 All non-vegetative litter (e.g., paper, cans, refuse) shall be 
collected and disposed of weekly. 
 

  .2 Litter removal from all landscaped areas within the contract 
area shall be the exclusive responsibility of the Landscape 
Contractor throughout the maintenance period. 
 
 

3.6 Frequency .1 Maintenance of all landscape areas shall be maintained as 
per the accepted maintenance schedule (section 1.4). Table 
1: Recommended Maintenance Procedures & Frequencies 
(below) provides a recommended schedule for the one-year 
maintenance period. This schedule has been adapted from 
the BC Landscape Standard (Maintenance Level 2 – 
Groomed, Section 14, p.39). This schedule is provided for 
information only and provides guidance for minimum effort but 
not the maximum required to meet specifications. Changes 
with weather and site conditions will dictate increased effort or 
tasks that are the responsibility of the Contractor to determine 
and carry out in order to ensure plant material is healthy and 
thriving (e.g., summer drought after planting may dictate 
increased watering) and weed free status is maintained. 
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Table 1: Recommended Maintenance Procedures & Frequencies 

✓ Recommended Procedure        • As Necessary 
Procedure J F M A M J J A S O N D Frequency 
General:              
Inspection ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ Monthly 

Litter Removal ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ Weekly 
(and as 
necessary) 

Reporting ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ ✓ Monthly 

Trees/Shrubs:              
Fertilize    ✓  ✓   ✓    3 

times/year 
(based on 
soil test) 

Mulch/Cultivate   ✓    ✓      Spring 
start-up, fall 
transition 

Pest Control     • • • • •    As required 
for healthy 
appearance 

Plant 
Replacements 

  • • •    • •   As required 

Prune  •       • •   As required 
Transplant    • •    •    As required 
Repair • • • • • • • • • • • • As 

required, 
within 2 
weeks 

Water    • ✓ ✓ ✓ ✓ ✓ •   2-4 times 
weekly (per 
local 
bylaws) 

Weed Control   ✓ ✓ ✓ ✓ ✓ ✓ ✓ • •  Weekly in 
early spring 
to summer, 
then 
monthly 

 

3.7 Final acceptance .1 Final acceptance or total performance shall be issued for the 
installed landscape work when the landscape has been 
installed as specified, all deficiencies have been rectified to 
the satisfaction of the Consultant, and the maintenance and 
guarantee period is complete. 

   END OF SECTION 
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1.8 Measurement and 
Payment 

.15S (add) clause 1.8.15S as follows: 
 
Payment for hydrants includes the hydrant body, lateral 
connections from mainline tee off watermain to hydrants, 
isolation valve at the mainline tee and curb valve with 
adjustable valve box and all other incidental work as shown 
on CoP STD Dwg W2. 

    
  .16S (add) clause 1.8.16S as follows: 

 
Payment for removal/abandonment of hydrants and valves 
will be made at the unit price shown in the Tender Form.  

    
  .17S (add) clause 1.8.17S as follows: 

 
All abandoned watermain sections shall be plugged with 
concrete sandbags to a minimum insert length of 300mm. 
This item is incidental to other items tendered. 
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1.0 GENERAL .1S (add) clause 1.0.1S as follows: 
 
Section 33 11 10S refers to those portions of work that are 
unique to the Water Shutdown Plan Procedure for 
watermain tie-in (or similar). 
 
When a disruption to service is required for a watermain tie-
in (or similar), a Water Shut Down Plan (the plan) must be 
submitted to the City for review.  
 
The plan should be submitted to the city project manager a 
minimum of 7 days prior to the planned date. If the 
disruption to service is part of the first stage of a project, 
then the plan should be submitted prior to the 
preconstruction meeting. 
 
The Contractor must have an approved Water Shut Down 
Plan prior to City crews operating valves. Failure to prepare 
a satisfactory plan resulting in request for revisions will not 
be cause for consideration for additional contract cost or 
time. 

    
1.1 Submission Details .1S (add) clause 1.1.1S as follows: 

 
The plan should be submitted as a comprehensive report 
under a single title, and should include the following at a 
minimum: 
• A general description of the work and the date of the 

service disruption; 
• A detailed plan in sequential order which includes, but is 

not limited to: 
• Dates when notices to the public will be distributed; 
• Any preparatory activities such as meeting with the 

water operations 
• Date to exercise the required valves and confirm 

whether they are working/ seal 
• Date for a pre-shut down meeting of all parties 
• Work associated with the disruption such as tie-in, pipe 

cap etc,; 
• Water service switch overs; 
• Cleaning procedures, including swabbing; 
• Flush station locations and plan; 
• ID of impacted hydrants; 
• Relevant pressure reducing valves (PRVs); 
• When valves will be open/closed. 

• A list of everything affected by the disruption 
accompanied by a map and or drawing showing tie-in 



 
 

SUPPLEMENTARY SPECIFICATIONS 
WATERMAIN TIE-IN PROCEDURE 

 
 

RFT # 5330-20-STANFORD 

City of Parksville  
SECTION 33 11 10S 

 

 

  PAGE 77 of 81 

 
 

details to support the plan which identifies and locates the 
following: 
• Relevant valves, flush out locations, watermain 

connections, flush out stations, etc; 
• Hydrants, including identification numbers, that will be 

out of service; hydrant outages require notice to Public 
Works and the Fire Department; 

• Indicates the time of any critical actions such as valve 
closures as part of the label; 

• Identifies any pressure reducer valves and any 
different pressure zones; 

• Identifies affected properties; 
• Closed valves between boundaries 

• Copy of the Notice to Residents for City Approval which 
includes: 
• Include time, date, and duration when services will be 

impacted; 
• How services will be impacted; 
• Instructions to turn off hot water tanks when necessary; 
• Emergency and general enquiry contact information; 
• Any other relevant information.  

 

A Water Main Shutdown Plan template is attached in  
Appendix 1. 

    
1.2 Requirements .1S (add) clause 1.2.1S as follows: 

 
• Installation of all water lines shall be in accordance with 

the City of Parksville’s Engineering Standards and 
Specifications  

• All impacted residents shall be notified by the contractor a 
minimum of 48 hours in advance of the shut down; 

• Safe work procedures will be developed as required, 
• City crews shall operate all valves, however the 

contractor shall have a valve key on site in case of 
emergency. Contacts for emergencies shall be identified 
and recorded at the preconstruction meeting; 

• Flushing, pressure testing, chlorination and acceptance of 
any line shall be completed in accordance with the City of 
Parksville’s Engineering Standards and Specifications 
prior to connection to existing lines; 

• The plan shall be designed to minimize disruption of 
service to residents; 

• The plan shall be reflected in the most up to date 
construction schedule 
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1.3 Other Considerations .1S (add) clause 1.3.1S as follows: 
 
• When distributing notices to multifamily buildings, the 

property manager should be contacted to ensure that all 
residents are aware of the shutdown, in addition to 
posting a notice in the common area of the building; 

• If providing temporary service from a hydrant, the hydrant 
needs to be pressurized, flushed, and sampled prior to 
putting in service. Positive pressures must be maintained 
during the shut down to ensure suitable water quality. 
 

1.4 Measurement & 
Payment 

.1S (add) clause 1.4.1S as follows: 
 
Payment for the lump sum shown in the tender form at the 
following increments: 
 

1. 20% upon submission of the Watermain Tie-In 

Procedure 

2. 70% split into equal increments for the expected 

progress draws 

3. 10% upon total completion 
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1.6 Measurement and 
Payment 

.3S (delete) clause 1.5.3 and replace with: 

 
“Payment for adjustment of tops of existing manholes, 
catchbasins, lawn drains, cleanouts, inspection chambers 
and brooks boxes will be made at the respective unit prices 
tendered in the Schedule of Quantities and Prices.  
 
Measurement will be in units adjusted as defined herein. 
 

1. Adjustments to existing manholes will be defined as 
resetting of the entire cast frame and cover to 
finished grade. Adjustments will include 
jackhammering, reinstatement of the existing frame 
and cover, removal, or addition of rings completely to 
the manhole donut, cement mortar, concrete 
encasement, temporary asphalt ramping, and any 
other incidental work. All manholes must be 
vertically adjusted a minimum of 24 hours prior to 
paving. The Contract Administrator shall determine 
what manholes shall require adjustment. “ 

 
    
   END OF SECTION 
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1.9 Measurement and 
Payment 

.4S Add clause as follows: 

 

Payment for pedestrian activated flashing beacons will be at 
the unit price tendered and will include all materials and 
labour including but not limited to the solar panels, flashing 
beacons, pushbuttons and wiring as per the manufacturer’s 
instructions. 

 
 

    
   END OF SECTION 
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STORM AND SANITARY SEWERS 2 

4.14 & 5.05 CONCRETE PIPE (C14M & C76M) 2 

4.14 & 5.05 PVC SERVICE PIPE (CSA B182.1) 2 

4.14 & 5.05 PVC MAINLINE PIPE (CSA B182.2 & ASTM D3034/ASTM F679) 2 

4.14 & 5.05 PVC PIPE FITTINGS (CSA B182.2) 2 

4.14 & 5.05 PVC FITTINGS / REPAIR COUPLING (CSA B182.2) 3 

5.05  HIGH DENSITY POLYETHYLENE PIPE (AWWA C906) 3 

4.35 & 5.23 MANHOLE SECTIONS, LIDS, STEPS, & BASES 3 

4.35 & 5.23 MANHOLE COVER/FRAME 3 

4.35.10  CATCH BASINS/SILT TRAPS 3 

4.35.10  CATCHBASIN COVER/FRAME 4 

4.35.10  LAWNBASIN COVER/FRAME 4 

Dwg. D4 & D5 PRECAST INLET/OUTLET STRUCTURES 4 

Dwg. S3 INSPECTION CHAMBER LIDS 4 

Dwg.D9 & S4 INSPECTION CHAMBER BASE C/W PLUG 4 

IRRIGATION/LANDSCAPING 4 

9.14.1   IRRIGATION BACKFLOW PREVENTION (DCVA) 4 

9.14.1   IRRIGATION BACKFLOW PREVENTION (RP) 4 

9.14.3   IRRIGATION CONTROLLERS 5 

9.14.4   ELECTRIC SOLENOID VALVES 5 

9.14.5   SPRINKLER HEADS (ROTOR) 5 

9.14.5   SPRINKLER HEADS 5 

9.14.6   IRRIGATION VALVE BOXES 6 

9.12 Dwg. L9  TREE IRRIGATION 6 

9.14.2   WIRE SPLICES 6 

9.12 Dwg. L5  BASKET DETAILS 6 

9.13   RAIN SENSORS 7 

CURB STOPS FOR IRRIGATION (BRASS ONLY) 7 

BRASS BALL VALVES 7 

BRASS MINI BALL VALVES 7 

9.14.9   PVC CEMENT/PRIMER 7 

9.14.7   PVC FITTINGS (CSA) 7 

FURNITURE 7 

WATERWORKS 9 

6.22.1  DUCTILE IRON PIPE (AWWA C150 & AWWA C151) 9 
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6.22.2  PVC MAINLINE PIPE (AWWA C900) 9 

CAST IRON PIPE FITTINGS (AWWA C110) 9 

6.22.3  DUCTILE IRON FITTINGS (AWWA C153) 9 

6.22.3  REPAIR COUPLINGS 10 

6.22.3  REPAIR CLAMPS 10 

6.22.4  COPPER SERVICE PIPE (SOFT) 10 

6.22.5  DUCTILE IRON PIPE SADDLES 10 

6.22.5   PVC PIPE SADDLES 10 

CURB STOPS 11 

6.22.6  CORPORATION STOPS 11 

6.23 W7 RESILIENT WEDGE GATE VALVES (AWWA C509) 11 

BUTTERFLY VALVES 11 

SINGLE CHECK VALVES 11 

6.24  DOUBLE DETECTOR CHECK VALVES 12 

6.14 W14 REDUCED PRESSURE BACKFLOW PREVENTORS 12 

6.25 W7 VALVE BOXES 12 

6.26 W6, W11 AIR RELIEF VALVES 12 

6.28 W2 HYDRANTS 12 

6.13  PIPE RESTRAINERS - PVC 12 

6.13  PIPE RESTRAINERS – DUCTILE IRON 13 

6.30  WATER METERS 13 

6.30  COMPACT FIRELINE / WATER METERS 13 

6.30 W10, W11 WATER BOXES - PLASTIC Error! Bookmark not defined. 

6.30 W10, W11 WATER BOXES - CONCRETE (C/W STEEL LID w/ TR/PL Mounts) 13 

6.30 W10 WATER METER SETTERS 13 

ROADS, CURBS, WALKWAYS AND SIDEWALKS 14 

7.28.3  RECLAIMED ASPHALT PRODUCT 14 

EROSION AND SEDIMENT CONTROL 14 

4.28  ESC 14 

ROADWAY LIGHTING 14 

8.13.12  DAVIT ARM LUMINAIRES – FLAT GLASS 14 

8.13.12  ORNAMENTAL LUMINAIRES – FLAT GLASS 15 

8.13.12  ORNAMENTAL DOWNTOWN LUMINAIRES – FLAT GLASS 15 
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STORM AND SANITARY SEWERS 
 
4.14 & 5.05 CONCRETE PIPE (C14M & C76M) 

D2/S2 
5.02 

 Lombard Precast   Rubber Gasket 
C443M 

Ocean Construction   Rubber Gasket 
C443M 

 
 
 
4.14 & 5.05 PVC SERVICE PIPE (CSA B182.1)  

D2/S2 
5.02 

 Ipex   Ring Tite DR-28 100mm to 
150mm 

 

J-M Manufacturing DR-28 100mm to 
150mm 

 

Northern Pipe Products DR-28 100mm to 
150mm 

 

Diamond Plastics DR-28 100mm to 
150mm 

 

Rehau Duraloc DR-28 100mm to 
150mm 

 

Royal Pipe DR-28 100mm to 
150mm 

 

 
4.14 & 5.05 PVC MAINLINE PIPE (CSA B182.2 & ASTM D3034/ASTM F679) 

D2/S2 
5.02 

 Ipex Ring-Tite  DR-35 200mm to 
375mm 

 

Rehau DR-35 200mm to 
375mm 

 

J-M Manufacturing DR-35 200mm to 
375mm 

 

Northern Pipe Products DR-35 200mm to 
375mm 

 

Diamond Plastics DR-35 200mm to 
375mm 

 

Royal Pipe DR-35 200mm to 
375mm 

 

 
4.14 & 5.05 PVC PIPE FITTINGS (CSA B182.2) 

D2/S2 
5.02 

 Galaxy Plastics      
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Ipex    
Le-Ron  Plastics    
Multi Fittings Corp    
Royal Pipe     

 

 

4.14 & 5.05 PVC FITTINGS / REPAIR COUPLING (CSA B182.2) 

D2/S2 
5.02 

 Mission Clay  Type I 100mm to 
150mm 

Double Stainless 
Steel Bands 

Mission Clay  Type II 150mm to 
300mm 

Double Stainless 
Steel Bands 

Rolle Industrial One Bushing 100mm to 
300mm 

Double Stainless 
Steel Bands 

 
5.05  HIGH DENSITY POLYETHYLENE PIPE (AWWA C906)   

D2/S2 
5.02 

 Drisco Pipe    

KWH Pipe (Sclairpipe)    
 
4.35 & 5.23 MANHOLE SECTIONS, LIDS, STEPS, & BASES 

D2 7.0.1 & 
S2 8.0 

 Lombard Precast  1050mm, 
1200mm, 
1500mm 

 

Ocean Construction  1050mm, 
1200mm, 
1500mm 

 

GU Manhole Liners Base Liner 1050mm, 
1200mm, 
1500mm 

Fiberglass Liner for 
Manhole Bases 

 
4.35 & 5.23 MANHOLE COVER/FRAME 

D2 7.0.1 & 
S2 8.0 

 Alberni Foundries Ltd.   CS 600 Loading 

Alf's Castings   CS 600 Loading 
Dobney Foundries   CS 600 Loading 
T R Castings   CS 600 Loading 

 
4.35.10  CATCH BASINS/SILT TRAPS 

 D2 7.0.11  Lombard Precast    
Ocean Construction    
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4.35.10  CATCHBASIN COVER/FRAME  

D2 7.0.11  Alberni Foundries Ltd. B19 &  B23/B24D  CS 600 Loading 
Alf's Castings B19 &  B23/B24D     CS 600 Loading 
Dobney Foundries B19 &  B23/B24D  CS 600 Loading 
T R Castings   CS 600 Loading 

 
4.35.10  LAWNBASIN COVER/FRAME 

D2 7.0.11  Alberni Foundries Ltd. B26B   
Alf's Castings B26B    
Dobney Foundries B26B   
T R Castings    

 
Dwg. D4 & D5 PRECAST INLET/OUTLET STRUCTURES 

Dwg. 
D3/D4 

 AE Precast    

Lombard Precast    
 
Dwg. S3 INSPECTION CHAMBER LIDS 

Dwg. S1  LeRon Plastics locking cap/collar 200mm brass "locking tabs" 
 
Dwg.D9 & S4 INSPECTION CHAMBER BASE C/W PLUG 

Dwg. S2  LeRon Plastics 70A4PPAF 100mm – 
200mm 

Red Lid-Sani, Green 
Lid - Storm 

Galaxy Plastics  100mm – 
150mm 

Red Lid-Sani, Green 
Lid - Storm 

 
Dwg.D16 & S11 CLEAN-OUT BOX (OFF-ROAD / EASEMENTS / DRIVEWAYS) 

Dwg. S4  AE Precast / Brooks #37 (B937 Top 305 
High) 

394mm x 
562mm 

Concrete c/w ACL 
Steel Lid 

 
 

IRRIGATION/LANDSCAPING 
 
9.14.1   IRRIGATION BACKFLOW PREVENTION (DCVA) 

L2 1.0.6  Watts Double Check 
Backflow Preventer 

  

 
9.14.1   IRRIGATION BACKFLOW PREVENTION (RP) 

L2 1.0.6  Watts Reduce Pressure 
Backflow Assembly 
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9.14.3   IRRIGATION CONTROLLERS 

Hunter Pro-C, PC-300i, with 
module expansion 

3-15 zones Indoor application 

Hunter Pro-C, PC-300, with 
module expansion 
c/w lockable 
outdoor stainless-
steel cabinet 

3-15 zones Outdoor 
application 

Hunter Node 1-2 zones Outdoor 
application 

Toro Sentinel V3 outdoor 
pole mount c/w 
lockable outdoor 
stainless-steel 
cabinet as per 
Sentinel specs 

12/24/36/48 
Zones 

Configure to 
communicate with 
Sentinel Central 
Control c/w L4 
Surge Protection  

9.14.4   ELECTRIC SOLENOID VALVES 

L2 1.0.9  Hunter ICV 101G 1” c/w accusync 
Hunter ICV 151 G 1 ½ ”  
Hunter ICV 201 G 2”  

 
9.14.5   SPRINKLER HEADS (ROTOR) 

L2 1.0.10  Hunter PGP-ADJ-04 4” for turf Red Standard 
Nozzles 

Hunter I25-04 4” for turf Park Application 
Hunter I25-06-SS 6” Stainless 

Steel 
Sports Field 
Application 

Toro 640 Series  Sports Field 
Applications 

 
9.14.5   SPRINKLER HEADS 

L2 1.0.10  MP Rotator Nozzle MP 1000   
MP Rotator Nozzle MP 2000   
MP Rotator Nozzle MP 3000   
MP Rotator Nozzle MP Strips   
Hunter pop up spray body 

40psi PRV w/ check 
valve 

4” For turf 

Hunter pop up spray body 
40psi PRV w/ check 
valve 

6” For shrubs 
  

Hunter pop up spray body 
40psi PRV w/ check 
valve 

12” For annuals 
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9.14.7   IRRIGATION PIPE (PVC SCH 40/CSA) 

L2 1.0.11  IPEX    
NAPCO (Westlake Pipe & 
Fittings) 

   

Cres Line Plastic Company    
 
9.07.7  
Dwg L3  SIDEWALK TREE GRATES 

L2 2.0.6 
 Dwg. L3 

 Dobney Foundary Tree Grate RP-48 48” Black powder 
coated 

    
    

 
9.14.6   IRRIGATION VALVE BOXES 

L2 3.0.3  NDS Manufacturing Pro Series   Locking lid with s/s 
bolts and washers 

Carson Industries LLC Specification 
Grade 

 Locking lid with s/s 
bolts and washers 

NDS Manufacturing Pro series, 910 10” round or 
larger 

Locking lid with s/s 
bolts and washers 
grey in colour 

Carson Industries LLC Specification 
Grade 

10” round or 
larger 

Locking lid with s/s 
bolts and washers 
grey in colour 

 
9.12 Dwg. L9  TREE IRRIGATION 

Hunter PCN Bubbler Nozzles   
Hunter pop up spray body 

30psi PRV w/ check 
valve 

  

Hunter RZWS  w/ root watering 
sock 

9.14.2   WIRE SPLICES 

King Innovation Waterproof 
Connectors 

 Silicone or grease 
filled 

 
9.12.5 Dwg. L5  BASKET DETAILS  

Antelco Midi Drip Emitter 
with Stake 1gph 

  

John Guest Push fit fittings   
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9.13   RAIN SENSORS 

Hunter WRC- wireless rain 
clik sensor 

  

 
NOT IN SPECS.  CURB STOPS FOR IRRIGATION (BRASS ONLY) 

Canadian Brass  19mm-50mm  
Cambridge  19mm-50mm  
Ford B11.B41.B44.211.24

1.244 
19mm-50mm Ball style or B-

Series 
Jones  19mm-50mm  
Mueller  19mm-50mm  

 
NOT IN SPECS.  BRASS BALL VALVES 

Boshart Industries Full Port Series 0825   
 
NOT IN SPECS.  BRASS MINI BALL VALVES 

Boshart Industries FxM 0828 Standard 
Port Mini Series 

¼ “, 3/8 “  

 
9.14.9   PVC CEMENT/PRIMER 

Ipex    
Weld-on    

 
9.14.7   PVC FITTINGS (CSA) 

Spears    
Lasco    

 
NOT IN SPECS.  FURNITURE 

Wellington Foundry  Rutherford 3 arm 
bench 

72” Downtown 
Black Supertex 
powder coat  
Tan plastic lumber 

Wellington Foundry Rutherford 2 arm 
bench 

72” All other areas 
Bengal Silver 
powder coat 
Walnut plastic 
lumber 

Wellington Foundry Removable Modena 
Bollard 

 Downtown 
Black Supertex 
powder coat 
Tan plastic lumber 

Wellington Foundry Removable Modena 
Bollard 

 All other areas 
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Bengal Silver 
powder coat 
Walnut plastic 
lumber 

Wellington Foundry Urban form 
rectangular self-
watering planter 

58” long 
 

Downtown 
Black Supertex 
powder coat 
Tan plastic lumber 

Wellington Foundry Urban form 
rectangular self-
watering planter 

58” long 
 

All other areas 
Silver Bengal 
powder coat 
Walnut plastic 
lumber 

Wellington Foundry Urban form square 
self-watering 
planter 

37.5”x37.5” Downtown 
Black Supertex 
powder coat 
Tan plastic lumber 

Wellington Foundry Urban form square 
self-watering 
planter 

37.5”x37.5” All other areas 
Bengal Silver 
powder coat 
Walnut plastic 
lumber 

Wellington Foundry Urban Form Waste 
Receptacle 

26.25x26.25x4
7.625 inches 

Downtown 
Black Supertex 
powder coat 
Tan plastic lumber 
Custom Parksville 
door 
Recycle basket 

Wellington Foundry Urban Form Waste 
Receptacle 

26.25x26.25x4
7.625 inches 

All other areas 
Bengal Silver 
powder coat 
Walnut plastic 
lumber 
Custom Parksville 
door 
Recycle basket 

Wellington Foundry Vincent 6’ Picnic 
Table 

70”x72” All areas except 
downtown.  Bengal 
Silver powder coat 
Walnut  plastic 
lumber 
Custom Parksville 
logo sanddollar 
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WATERWORKS 
 
6.22.1  DUCTILE IRON PIPE (AWWA C150 & AWWA C151) 

W2-6.0.1  Canada Pipe (Canron / 
Stanton) 

pressure class 100mm to 
300mm 

 

 
 
6.22.2  PVC MAINLINE PIPE (AWWA C900) 

W2-6.0.2  Royal Pipe Systems   100mm to 
300mm 

blue colour only 

J-M Manufacturing Big Blue 100mm to 
300mm 

blue colour only 

Northern Pipe Products  100mm to 
300mm 

blue colour only 

Diamond Plastics  100mm to 
300mm 

blue colour only 

Ipex Blue Brute CL 150 100mm to 
300mm 

blue colour only 

Rehau Aqua Loc 100mm to 
300mm 

blue colour only 

 
 
6.22.3  CAST IRON PIPE FITTINGS (AWWA C110) 

W2-6.0.3  Metalfit  100mm to 
300mm 

cement lined 

Norwood Foundry Ltd.  100mm to 
300mm 

cement lined 

Sigma Corporation  100mm to 
300mm 

cement lined 

Terminal City  100mm to 
300mm 

cement lined 

 
6.22.3  DUCTILE IRON FITTINGS (AWWA C153) 

W2-6.0.3  Terminal City  100mm to 
300mm 

Imported Fittings – 
China A1 Only 

Sigma Corporation  100mm to 
300mm 

 

Bibby/ACS  100mm to 
300mm 
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6.22.3  REPAIR COUPLINGS 

W2-6.0.3  Ford  100mm to 
300mm 

 

Robar  100mm to 
300mm 

 

Rockwell  100mm to 
300mm 

 

Romac  100mm to 
300mm 

 

Smith-Blair  100mm to 
300mm 

 

 

6.22.3  REPAIR CLAMPS 

W2-6.05  Mueller 530 100mm to 
300mm 

Two Section Clamp 
 

Romac Ss2 100mm to 
300mm 

Two Section Clamp 
 

 

6.22.4  COPPER SERVICE PIPE (SOFT) 

W2-6.04  Cerro Type K Soft 12 to 50mm  
Wolverine Type K-Soft 12 to 50mm  

6.22.5  DUCTILE IRON PIPE SADDLES 

W2 6.0.5 
DWG W5 

 Canpac  100mm to 
300mm 

double strap only 

Ford F202 100mm to 
300mm 

double strap only 

Robar 2406 DB 100mm to 
300mm 

double strap only 

Romac  100mm to 
300mm 

double strap only 

Smith-Blair 317DS 100mm to 
300mm 

double strap only 

 
6.22.5   PVC PIPE SADDLES 

W2 6.0.5 
DWG W5 

 Canpac  100mm to 
300mm 

 

Mueller  100mm to 
300mm 

 

Ford 202BS, FS303 100mm to 
300mm 

 

Rockwell  100mm to 
300mm 
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Robar 2706DS (brz body) 100mm to 
300mm 

 

Smith-Blair  100mm to 
300mm 

 

 
NOT IN SPECS.  CURB STOPS 

Canadian Brass  19mm to 
50mm 

 

Cambridge  19mm to 
50mm 

 

Ford B11, B41, B44 
211, 241, 244 

19mm to 
50mm 

ball style or 
B-series 

Jones  19mm to 
50mm 

 

Mueller  19mm to 
50mm 

 

 
6.22.6  CORPORATION STOPS 

W2-6.0.6  Cambridge  19mm to 
50mm 

 

Ford F1000, FB1000, 
F1100, FB1100 

19mm to 
50mm 

ball style or  
FB-series 

Mueller  19mm to 
50mm 

 

 
6.23 W7 RESILIENT WEDGE GATE VALVES (AWWA C509) 

W2-7.0.1 
Dwg. W8 

 AVK Series 25 and 45 50mm to 
300mm 

 

Clow Model # 2630 50mm to 
300mm 

ss external bolts 

Mueller Model # A-2360 50mm to 
300mm 

UL/FM 

 

NOT IN SPECS. BUTTERFLY VALVES 

W2  Dezurik  100mm to 
300mm 

 

Pratt Groundhog / HP250 100mm to 
300mm  

 

NOT IN SPECS. SINGLE CHECK VALVES 

W2–8.0  Conbraco   100mm to 
250mm 

 

Febco 800 Series 100mm to 
250mm 

UL/FM 
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Hersey  100mm 
to250mm 

 

Smith-Blair  100mm to 
250mm 

 

Watts 07F Series 100mm to 
250mm 

 

 
6.24  DOUBLE DETECTOR CHECK VALVES 

W2-8.0  As per current University of Southern California, List of Approved Assemblies.   
http://www.usc.edu/dept/fccchr/list.html (see City for current list) 

 
6.14 W14 REDUCED PRESSURE BACKFLOW PREVENTORS 

W2-8.0   As per current University of Southern California, List of Approved Assemblies.   
http://www.usc.edu/dept/fccchr/list.html (see City for current list) 

 
6.25 W7 VALVE BOXES 

W2-9.0 
Dwg. W8 

 Alf's Castings D7 Nelson type  Boulevard Area 

Dobney Foundry   Boulevard Area 
Terminal City MR Style (Robar) 450mm long 

riser neck 
Paved Areas c/w 
Parsons Lid 

6.26 W6, W11 AIR RELIEF VALVES 

W2 10.0 
Dwg. 

W6,W8 

 Apco 143C 25mm  

Crispin UL10 25mm  
GA Industries 945 25mm  
Terminal City    

  
6.28 W2 HYDRANTS 

W2 12.0 
Dwg. W1 

 AVK  Model 2780  Red colour only 

Clow M93 Brigadier  Red colour only 
Mueller Modern Centurion  Red colour only 
Terminal City C71P  Red colour only 

 

6.13  PIPE RESTRAINERS - PVC 

W2  Uni-Flange #1300 / 1350 / 1360 
/ 1390 

50mm to 
300mm 

 

EBAA Iron Series 2000 100mm to 
300mm 

UL/FM 

 
 

http://www.usc.edu/dept/fccchr/list.html
http://www.usc.edu/dept/fccchr/list.html
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6.13  PIPE RESTRAINERS – DUCTILE IRON 

W2  EBAA Iron Series 1100 Mega-
Lug 

75mm to 
300mm 

Wedge Action 
UL/FM 

6.30  WATER METERS 

W2 15.0  Sensus TR/ PL SR Positive 
Displacement 

16mm to 
50mm 

 

Sensus TR/PL Series "W"  
Turbo Meters 

50mm to 
250mm 

 

 
 
6.30  COMPACT FIRELINE / WATER METERS 

W2 15.0  Sensus TR/ PL Compact Fireline 
Assembly 

100mm to 
250mm 

UL/FM Rated 

 
6.30 W10 WATER BOXES - CONCRETE (C/W STEEL LID w/ TR/PL Mounts) 

 
Dwg. 
WA11 

 AE Precast / Brooks #37 (B937 Top 305 
High) 

394mm x 
562mm 

Concrete c/w ACL 
Steel Lid 

 
6.30 W11 WATER BOXES - CONCRETE (C/W STEEL LID w/ TR/PL Mounts) 

 
Dwg. 
WA12 

 AE Precast / Brooks AE T266 584mm x 
864mm 

Concrete c/w ACL 
Steel Lid 

 

6.30 W10 WATER METER SETTERS 

 

Dwg. 
WA11 & 

WA12 

 Ford V92-15W-C44-33A-Q 
V92-15W-C44-44A-Q 
VBB76-15B-44-66G 
VBB76-15B-44-77G 

19mm 
25mm 
32mm 
50mm 

no backflow valve 
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ROADS, CURBS, WALKWAYS AND SIDEWALKS 
 

7.28.3  RECLAIMED ASPHALT PRODUCT 

R2 5.0.3  Haylock Bros. Paving Ltd. Alberni Hwy. Pit  Blended with Rap < 
10% 

 

EROSION AND SEDIMENT CONTROL 
 

4.28  ESC 

CB Donut with Overflow – 
BMP Supplies 

4CBD3628LF or  
4CBD3628HF 

Size 
accordingly 

Different SKU 
numbers 
correspond to high 
vs low flow 

Curb Inlet Filter – BMP 
Supplies 

CIF6048 Size 
accordingly 

Use on back-inlet 
CBs and other 
appropriate 
applications 

Silt Sacks – BMP Supplies SSC2118LF or  
SSC2118HF 

Size 
accordingly 

Different SKU 
numbers 
correspond to high 
vs low flow 

Orange Catch Basin Sack – 
BMP Supplies 

DDS2424 or  
DDS2424OF 

Size 
accordingly 

Different SKU 
numbers 
correspond regular 
and overflow 

 

ROADWAY LIGHTING 
 

8.13.12  DAVIT ARM LUMINAIRES – FLAT GLASS 

RL-2 3.0.7  Cooper OVF25S IIMC 
OVF15 IIMC 
 

250W & 150W  Flat Glass Lens – As 
Per MoT Pre-
Approved Product 
List 

T&B 313 Series 
125 Series 

250W & 150W Flat Glass Lens – As 
Per MoT Pre-
Approved Product 
List 

GE M400A 250W & 150W Flat Glass Lens – As 
Per MoT Pre-
Approved Product 
List 
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Lumec - Schreder Helios HBS Series 250W & 150W Flat Glass Lens – As 
Per MoT Pre-
Approved Product 
List 

 
 

8.13.12  ORNAMENTAL LUMINAIRES – FLAT GLASS 

RL-2 3.0.7  Lumec Optilux Series 
 

100W & 150W  Flat Glass Lens 

SDL 20 Series 
 

100W & 150W  Flat Glass Lens 

Lithonia / Holophane KAD Series  100W & 150W Flat Glass Lens 
 
8.13.12  ORNAMENTAL DOWNTOWN LUMINAIRES – FLAT GLASS 

RL-2 3.0.7  Lumec Domus Series 
 

100W & 150W  Flat Glass Lens 

SDL 7200 Series 
 

100W & 150W  Flat Glass Lens 

Lumca Concept 30 Series 100W & 150W  Flat Glass Lens 
King K 200 Series 100W & 150W  Flat Glass Lens 

8.13.12  DAVIT ARM – SHOE BOX 

  Eaton Galleon 
 

59W LED 
(100W Eq) 

Flat Glass Lens 
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